

BID SUMMARY				BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3		BIDDER NO. 4		BIDDER NO. 5		BIDDER NO. 6	
Contracting Agency: City of Yakima Project: Wide Hollow Creek Active Transportation Improvements City of Yakima Project No. AT2587 WSDOT Project No. HLP-1485(028) HLA Project No. 23162 Bid Opening Date: February 26, 2026				Vertex Contracting, LLC 24503 NE 162nd Ave. Battle Ground, WA 98604		SCI Industrial Services, LLC PO Box 119 Wenatchee, WA 98807		Fisher Construction, LLC 161 Winquest Lane Selah, WA 98942		Wakefield Excavation, LLC PO Box 1679 Ellensburg, WA 98926		H&H Construction Solutions, LLC 820 Bare Road Ellensburg, WA 98926		Midway Underground, LLC PO Box 1107 Toledo, WA 98591	

ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3		BIDDER NO. 4		BIDDER NO. 5		BIDDER NO. 6	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Minor Change	Est.	FA	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
2	Structure Surveying	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 9,028.00	\$ 9,028.00	\$ 8,500.00	\$ 8,500.00	\$ 9,000.00	\$ 9,000.00	\$ 6,309.09	\$ 6,309.09	\$ 9,644.00	\$ 9,644.00	\$ 9,200.00	\$ 9,200.00
3	SPCC Plan	---	LS	\$ 1,000.00	\$ 1,000.00	\$ 750.00	\$ 750.00	\$ 500.00	\$ 500.00	\$ 7,000.00	\$ 7,000.00	\$ 1,388.00	\$ 1,388.00	\$ 1,317.00	\$ 1,317.00	\$ 1,030.00	\$ 1,030.00
4	Mobilization	---	LS	\$ 50,000.00	\$ 50,000.00	\$ 32,000.00	\$ 32,000.00	\$ 12,000.00	\$ 12,000.00	\$ 25,000.00	\$ 25,000.00	\$ 31,348.25	\$ 31,348.25	\$ 36,015.00	\$ 36,015.00	\$ 25,000.00	\$ 25,000.00
5	Project Temporary Traffic Control	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 5,460.00	\$ 5,460.00	\$ 4,000.00	\$ 4,000.00	\$ 9,500.00	\$ 9,500.00	\$ 7,003.09	\$ 7,003.09	\$ 12,000.00	\$ 12,000.00	\$ 3,310.00	\$ 3,310.00
6	Clearing and Grubbing	---	LS	\$ 20,000.00	\$ 20,000.00	\$ 3,900.00	\$ 3,900.00	\$ 4,200.00	\$ 4,200.00	\$ 7,800.00	\$ 7,800.00	\$ 6,309.09	\$ 6,309.09	\$ 9,000.00	\$ 9,000.00	\$ 3,550.00	\$ 3,550.00
7	Removal of Structures and Obstructions	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 4,420.00	\$ 4,420.00	\$ 7,200.00	\$ 7,200.00	\$ 7,680.00	\$ 7,680.00	\$ 28,069.30	\$ 28,069.30	\$ 7,000.00	\$ 7,000.00	\$ 7,140.00	\$ 7,140.00
8	Unclassified Excavation Incl. Haul	75	CY	\$ 75.00	\$ 5,625.00	\$ 32.50	\$ 2,437.50	\$ 64.00	\$ 4,800.00	\$ 168.00	\$ 12,600.00	\$ 69.27	\$ 5,195.25	\$ 60.00	\$ 4,500.00	\$ 27.00	\$ 2,025.00
9	Common Borrow Incl. Haul	100	CY	\$ 100.00	\$ 10,000.00	\$ 36.40	\$ 3,640.00	\$ 140.00	\$ 14,000.00	\$ 90.00	\$ 9,000.00	\$ 73.04	\$ 7,304.00	\$ 72.00	\$ 7,200.00	\$ 46.00	\$ 4,600.00
10	Unclassified Structure Excavation	---	LS	\$ 15,000.00	\$ 15,000.00	\$ 3,900.00	\$ 3,900.00	\$ 8,600.00	\$ 8,600.00	\$ 8,200.00	\$ 8,200.00	\$ 18,694.83	\$ 18,694.83	\$ 516.00	\$ 516.00	\$ 3,080.00	\$ 3,080.00
11	Shoring or Extra Excavation, Unclassified	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 4,640.00	\$ 4,640.00	\$ 1.26	\$ 1.26	\$ 500.00	\$ 500.00	\$ 4,340.00	\$ 4,340.00
12	Crushed Surfacing Base Course	75	CY	\$ 80.00	\$ 6,000.00	\$ 32.50	\$ 2,437.50	\$ 140.00	\$ 10,500.00	\$ 150.00	\$ 11,250.00	\$ 23.58	\$ 1,768.50	\$ 50.00	\$ 3,750.00	\$ 83.00	\$ 6,225.00
13	HMA Cl. 3/8-Inch PG 64H-28	55	TON	\$ 225.00	\$ 12,375.00	\$ 269.36	\$ 14,814.80	\$ 250.00	\$ 13,750.00	\$ 240.00	\$ 13,200.00	\$ 256.65	\$ 14,115.75	\$ 275.00	\$ 15,125.00	\$ 390.00	\$ 21,450.00
14	Pedestrian Bridge, Complete	---	LS	\$ 300,000.00	\$ 300,000.00	\$ 256,464.80	\$ 256,464.80	\$ 241,000.00	\$ 241,000.00	\$ 187,800.00	\$ 187,800.00	\$ 215,810.50	\$ 215,810.50	\$ 233,300.00	\$ 233,300.00	\$ 252,420.00	\$ 252,420.00
15	Corrugated Polyethylene Culv. Pipe 12 In. Diam	94	LF	\$ 150.00	\$ 14,100.00	\$ 28.00	\$ 2,632.00	\$ 26.00	\$ 2,444.00	\$ 105.00	\$ 9,870.00	\$ 54.25	\$ 5,099.50	\$ 26.00	\$ 2,444.00	\$ 71.00	\$ 6,674.00
16	Adjust Valve Box	1	EA	\$ 750.00	\$ 750.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,200.00	\$ 7,200.00	\$ 1,388.00	\$ 8,328.00	\$ 238.00	\$ 1,428.00	\$ 260.00	\$ 1,560.00
17	ESC Lead	Est.	DAY	\$ 200.00	\$ 1,200.00	\$ 800.00	\$ 4,800.00	\$ 150.00	\$ 900.00	\$ 1,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
18	Erosion/Water Pollution Control	Est.	FA	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
19	Landscape Restoration	1	FA	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
20	Bollard	1	EA	\$ 2,500.00	\$ 2,500.00	\$ 1,365.00	\$ 1,365.00	\$ 1,000.00	\$ 1,000.00	\$ 800.00	\$ 800.00	\$ 3,331.27	\$ 3,331.27	\$ 3,500.00	\$ 3,500.00	\$ 1,670.00	\$ 1,670.00
21	Cement Conc. Traffic Curb and Gutter	46	LF	\$ 80.00	\$ 3,680.00	\$ 49.00	\$ 2,254.00	\$ 110.00	\$ 5,060.00	\$ 45.00	\$ 2,070.00	\$ 47.94	\$ 2,205.24	\$ 55.00	\$ 2,530.00	\$ 67.00	\$ 3,082.00
22	Commercial Driveway Approach	1	EA	\$ 20,000.00	\$ 20,000.00	\$ 6,240.00	\$ 6,240.00	\$ 9,700.00	\$ 9,700.00	\$ 7,600.00	\$ 7,600.00	\$ 6,056.72	\$ 6,056.72	\$ 7,000.00	\$ 7,000.00	\$ 11,190.00	\$ 11,190.00
23	Cement Conc. Curb Ramp	2	EA	\$ 4,500.00	\$ 9,000.00	\$ 2,340.00	\$ 4,680.00	\$ 2,500.00	\$ 5,000.00	\$ 2,160.00	\$ 4,320.00	\$ 2,271.27	\$ 4,542.54	\$ 2,400.00	\$ 4,800.00	\$ 3,220.00	\$ 6,440.00
24	Cement Conc. Sidewalk 4-Inch Thick	120	SY	\$ 125.00	\$ 15,000.00	\$ 55.00	\$ 6,600.00	\$ 110.00	\$ 13,200.00	\$ 51.00	\$ 6,120.00	\$ 53.00	\$ 6,360.00	\$ 95.00	\$ 11,400.00	\$ 102.00	\$ 12,240.00
25	Cement Conc. Sidewalk 6-Inch Thick	5	SY	\$ 150.00	\$ 750.00	\$ 85.00	\$ 425.00	\$ 120.00	\$ 600.00	\$ 150.00	\$ 750.00	\$ 82.02	\$ 410.10	\$ 100.00	\$ 500.00	\$ 150.00	\$ 750.00
26	Cement Conc. Sidewalk 8-Inch Thick	3	SY	\$ 200.00	\$ 600.00	\$ 102.00	\$ 306.00	\$ 310.00	\$ 930.00	\$ 150.00	\$ 450.00	\$ 98.42	\$ 295.26	\$ 125.00	\$ 375.00	\$ 260.00	\$ 780.00
27	Quarry Spalls	30	CY	\$ 250.00	\$ 7,500.00	\$ 32.50	\$ 975.00	\$ 170.00	\$ 5,100.00	\$ 80.00	\$ 2,400.00	\$ 76.15	\$ 2,284.50	\$ 95.50	\$ 2,865.00	\$ 107.00	\$ 3,210.00
28	Remove and Reset Mailbox	---	EA	\$ 2,000.00	\$ 2,000.00	\$ 650.00	\$ 650.00	\$ 520.00	\$ 520.00	\$ 600.00	\$ 600.00	\$ 1,009.45	\$ 1,009.45	\$ 790.00	\$ 790.00	\$ 410.00	\$ 410.00
29	Illumination System, Complete	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 68,473.00	\$ 68,473.00	\$ 70,000.00	\$ 70,000.00	\$ 90,850.00	\$ 90,850.00	\$ 70,000.00	\$ 70,000.00	\$ 80,000.00	\$ 80,000.00	\$ 76,500.00	\$ 76,500.00
BID TOTAL					\$ 604,580.00		\$ 470,152.60		\$ 475,004.00		\$ 479,300.00		\$ 487,001.80		\$ 487,999.00		\$ 498,766.00

ENGINEER'S REPORT	CITY OF YAKIMA	AWARD MADE BY CITY MANAGER
Competitive bids were opened February 26, 2026. All bids have been reviewed by this office. We recommend the contract be awarded to: Vertex Contracting, LLC. <div style="display: flex; justify-content: space-between;"> <div style="text-align: center;">  Michael Uhlman 2026.03.03 09:32:44-08'00' Project Engineer </div> <div style="text-align: center;"> Date </div> </div> <div style="display: flex; justify-content: space-between;"> <div style="text-align: center;">  Art P. Washbaugh City Engineer </div> <div style="text-align: center;"> 3-3-26 Date </div> </div> 	CITY PROJECT NO. AT2587 WSDOT PROJECT NO. HLP-1485(028) HLA PROJECT NO. 23162 	  Acting City Manager 3/5/2026 Date

*Bid results can be found at: hlacivil.com

*Highlighted amounts have been corrected.

BID SUMMARY					BIDDER NO. 7		BIDDER NO. 8		BIDDER NO. 9		BIDDER NO. 10		BIDDER NO. 11		BIDDER NO. 12		
Contracting Agency: City of Yakima Project: Wide Hollow Creek Active Transportation Improvements City of Yakima Project No. AT2587 WSDOT Project No. HLP-1485(028) HLA Project No. 23162 Bid Opening Date: February 26, 2026					DW Excavating, Inc. PO Box 1089 Davenport, WA 99122		Granite Construction Company 80 Pond Road Yakima, WA 98901		TTC Construction, Inc. 12871 Summitview Road Yakima, WA 98908		East Slope Earth Works, LLC PO Box 1311 Cle Elum, WA 98922		Belsaas & Smith Construction, Inc. PO Box 926 Ellensburg, WA 98926		Interstate Concrete & Asphalt dba American Rock Products PO Box 9337 Yakima, WA 98909		
ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
				UNIT PRICE	AMOUNT												
1	Minor Change	Est.	FA	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00
2	Structure Surveying	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 7,600.00	\$ 7,600.00	\$ 7,060.00	\$ 7,060.00	\$ 2,100.00	\$ 2,100.00	\$ 6,050.00	\$ 6,050.00	\$ 7,000.00	\$ 7,000.00	\$ 6,000.00	\$ 6,000.00
3	SPCC Plan	---	LS	\$ 1,000.00	\$ 1,000.00	\$ 100.00	\$ 100.00	\$ 1,550.00	\$ 1,550.00	\$ 700.00	\$ 700.00	\$ 286.00	\$ 286.00	\$ 500.00	\$ 500.00	\$ 594.00	\$ 594.00
4	Mobilization	---	LS	\$ 50,000.00	\$ 50,000.00	\$ 45,000.00	\$ 45,000.00	\$ 48,000.00	\$ 48,000.00	\$ 37,000.00	\$ 37,000.00	\$ 70,195.00	\$ 70,195.00	\$ 69,000.00	\$ 69,000.00	\$ 88,840.00	\$ 88,840.00
5	Project Temporary Traffic Control	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 8,000.00	\$ 8,000.00	\$ 5,000.00	\$ 5,000.00	\$ 9,500.00	\$ 9,500.00	\$ 3,130.00	\$ 3,130.00	\$ 4,200.00	\$ 4,200.00	\$ 37,000.00	\$ 37,000.00
6	Clearing and Grubbing	---	LS	\$ 20,000.00	\$ 20,000.00	\$ 11,500.00	\$ 11,500.00	\$ 5,000.00	\$ 5,000.00	\$ 19,500.00	\$ 19,500.00	\$ 12,258.00	\$ 12,258.00	\$ 16,800.00	\$ 16,800.00	\$ 25,000.00	\$ 25,000.00
7	Removal of Structures and Obstructions	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 6,000.00	\$ 6,000.00	\$ 6,250.00	\$ 6,250.00	\$ 7,000.00	\$ 7,000.00	\$ 9,490.00	\$ 9,490.00	\$ 16,500.00	\$ 16,500.00	\$ 3,384.00	\$ 3,384.00
8	Unclassified Excavation Incl. Haul	75	CY	\$ 75.00	\$ 5,625.00	\$ 53.00	\$ 3,975.00	\$ 97.00	\$ 7,275.00	\$ 225.00	\$ 16,875.00	\$ 148.00	\$ 11,100.00	\$ 150.00	\$ 11,250.00	\$ 99.00	\$ 7,425.00
9	Common Borrow Incl. Haul	100	CY	\$ 100.00	\$ 10,000.00	\$ 66.00	\$ 6,600.00	\$ 150.00	\$ 15,000.00	\$ 93.00	\$ 9,300.00	\$ 125.00	\$ 12,500.00	\$ 97.00	\$ 9,700.00	\$ 119.00	\$ 11,900.00
10	Unclassified Structure Excavation	---	LS	\$ 15,000.00	\$ 15,000.00	\$ 3,300.00	\$ 3,300.00	\$ 1,800.00	\$ 1,800.00	\$ 14,800.00	\$ 14,800.00	\$ 9,735.00	\$ 9,735.00	\$ 13,300.00	\$ 13,300.00	\$ 4,030.00	\$ 4,030.00
11	Shoring or Extra Excavation, Unclassified	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 6,600.00	\$ 6,600.00	\$ 100.00	\$ 100.00	\$ 1,100.00	\$ 1,100.00	\$ 5,668.00	\$ 5,668.00	\$ 6,000.00	\$ 6,000.00	\$ 1.00	\$ 1.00
12	Crushed Surfacing Base Course	75	CY	\$ 80.00	\$ 6,000.00	\$ 117.00	\$ 8,775.00	\$ 180.00	\$ 13,500.00	\$ 67.16	\$ 5,037.00	\$ 195.00	\$ 14,625.00	\$ 90.00	\$ 6,750.00	\$ 67.00	\$ 5,025.00
13	HMA Cl. 3/8-Inch PG 64H-28	55	TON	\$ 225.00	\$ 12,375.00	\$ 226.00	\$ 12,430.00	\$ 260.00	\$ 14,300.00	\$ 217.00	\$ 11,935.00	\$ 238.00	\$ 13,090.00	\$ 250.00	\$ 13,750.00	\$ 216.00	\$ 11,880.00
14	Pedestrian Bridge, Complete	---	LS	\$ 300,000.00	\$ 300,000.00	\$ 251,000.00	\$ 251,000.00	\$ 235,714.00	\$ 235,714.00	\$ 252,500.00	\$ 252,500.00	\$ 285,590.00	\$ 285,590.00	\$ 290,000.00	\$ 290,000.00	\$ 288,878.00	\$ 288,878.00
15	Corrugated Polyethylene Culv. Pipe 12 In. Diam	94	LF	\$ 150.00	\$ 14,100.00	\$ 45.00	\$ 4,230.00	\$ 88.00	\$ 8,272.00	\$ 90.00	\$ 8,460.00	\$ 48.50	\$ 4,559.00	\$ 91.00	\$ 8,554.00	\$ 21.00	\$ 1,974.00
16	Adjust Valve Box	1	EA	\$ 750.00	\$ 750.00	\$ 930.00	\$ 930.00	\$ 1,040.00	\$ 1,040.00	\$ 500.00	\$ 500.00	\$ 1,650.00	\$ 1,650.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
17	ESC Lead	Est.	DAY	\$ 200.00	\$ 1,200.00	\$ 240.00	\$ 1,440.00	\$ 100.00	\$ 600.00	\$ 750.00	\$ 4,500.00	\$ 55.00	\$ 330.00	\$ 100.00	\$ 600.00	\$ 135.00	\$ 810.00
18	Erosion/Water Pollution Control	Est.	FA	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
19	Landscape Restoration	1	FA	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
20	Bollard	1	EA	\$ 2,500.00	\$ 2,500.00	\$ 2,800.00	\$ 2,800.00	\$ 1,140.00	\$ 1,140.00	\$ 1,900.00	\$ 1,900.00	\$ 2,810.00	\$ 2,810.00	\$ 1,700.00	\$ 1,700.00	\$ 2,235.00	\$ 2,235.00
21	Cement Conc. Traffic Curb and Gutter	46	LF	\$ 80.00	\$ 3,680.00	\$ 41.50	\$ 1,909.00	\$ 46.00	\$ 2,116.00	\$ 38.00	\$ 1,748.00	\$ 48.00	\$ 2,208.00	\$ 55.00	\$ 2,530.00	\$ 45.00	\$ 2,070.00
22	Commercial Driveway Approach	1	EA	\$ 20,000.00	\$ 20,000.00	\$ 5,300.00	\$ 5,300.00	\$ 6,440.00	\$ 6,440.00	\$ 7,300.00	\$ 7,300.00	\$ 5,280.00	\$ 5,280.00	\$ 6,000.00	\$ 6,000.00	\$ 6,775.00	\$ 6,775.00
23	Cement Conc. Curb Ramp	2	EA	\$ 4,500.00	\$ 9,000.00	\$ 2,000.00	\$ 4,000.00	\$ 2,250.00	\$ 4,500.00	\$ 2,550.00	\$ 5,100.00	\$ 1,980.00	\$ 3,960.00	\$ 2,200.00	\$ 4,400.00	\$ 2,660.00	\$ 5,320.00
24	Cement Conc. Sidewalk 4-Inch Thick	120	SY	\$ 125.00	\$ 15,000.00	\$ 47.00	\$ 5,640.00	\$ 120.00	\$ 14,400.00	\$ 91.00	\$ 10,920.00	\$ 46.00	\$ 5,520.00	\$ 82.00	\$ 9,840.00	\$ 72.00	\$ 8,640.00
25	Cement Conc. Sidewalk 6-Inch Thick	5	SY	\$ 150.00	\$ 750.00	\$ 71.00	\$ 355.00	\$ 180.00	\$ 900.00	\$ 125.00	\$ 625.00	\$ 72.00	\$ 360.00	\$ 130.00	\$ 650.00	\$ 77.00	\$ 385.00
26	Cement Conc. Sidewalk 8-Inch Thick	3	SY	\$ 200.00	\$ 600.00	\$ 85.00	\$ 255.00	\$ 240.00	\$ 720.00	\$ 207.00	\$ 621.00	\$ 86.00	\$ 258.00	\$ 180.00	\$ 540.00	\$ 93.00	\$ 279.00
27	Quarry Spalls	30	CY	\$ 250.00	\$ 7,500.00	\$ 187.00	\$ 5,610.00	\$ 190.00	\$ 5,700.00	\$ 225.00	\$ 6,750.00	\$ 130.00	\$ 3,900.00	\$ 110.00	\$ 3,300.00	\$ 110.00	\$ 3,300.00
28	Remove and Reset Mailbox	---	EA	\$ 2,000.00	\$ 2,000.00	\$ 1,400.00	\$ 1,400.00	\$ 1,140.00	\$ 1,140.00	\$ 450.00	\$ 450.00	\$ 2,800.00	\$ 2,800.00	\$ 540.00	\$ 540.00	\$ 1,440.00	\$ 1,440.00
29	Illumination System, Complete	1	LS	\$ 60,000.00	\$ 60,000.00	\$ 82,000.00	\$ 82,000.00	\$ 85,304.00	\$ 85,304.00	\$ 85,750.00	\$ 85,750.00	\$ 99,280.00	\$ 99,280.00	\$ 89,000.00	\$ 89,000.00	\$ 86,700.00	\$ 86,700.00
BID TOTAL					\$ 604,580.00		\$ 516,749.00		\$ 522,821.00		\$ 551,971.00		\$ 616,632.00		\$ 622,904.00		\$ 640,385.00

