

BID SUMMARY						BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3		BIDDER NO. 4		BIDDER NO. 5		BIDDER NO. 6	
Contracting Agency: City of Yakima Project: Intersection Safety Improvements at E. Nob Hill Blvd. and S. 18th St. Fed Aid No. HSIP-4566(011) City of Yakima Project No. 2843 HLA Project No. 26034 Bid Opening Date: August 6, 2026						Current Electric NW, LLC 2003 Ahtanun Road Yakima, WA 98903											
ITEM NO.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
				UNIT PRICE	AMOUNT												
1	Minor Change	Est.	FA	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00										
2	ADA Feature Surveying	---	LS	\$ 5,000.00	\$ 5,000.00	\$ 15,000.00	\$ 15,000.00										
3	SPCC Plan	---	LS	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00										
4	Mobilization	---	LS	\$ 15,100.00	\$ 15,100.00	\$ 45,000.00	\$ 45,000.00										
5	Project Temporary Traffic Control	---	LS	\$ 25,000.00	\$ 25,000.00	\$ 28,000.00	\$ 28,000.00										
6	Unclassified Excavation Incl. Haul	80	CY	\$ 100.00	\$ 8,000.00	\$ 120.00	\$ 9,600.00										
7	Crushed Surfacing Base Course	105	TON	\$ 70.00	\$ 7,350.00	\$ 135.00	\$ 14,175.00										
8	HMA Cl. 1/2-Inch PG 64H-28	45	TON	\$ 250.00	\$ 11,250.00	\$ 375.00	\$ 16,875.00										
9	Job Mix Compliance Adjustment	1	CALC	\$ 0.00	\$ 0.00	\$ -	\$ -										
10	Compaction Price Adjustment	1	CALC	\$ 0.00	\$ 0.00	\$ -	\$ -										
11	Cyclic Density Price Adjustment	1	CALC	\$ 0.00	\$ 0.00	\$ -	\$ -										
12	Adjust Valve Box	1	EA	\$ 800.00	\$ 800.00	\$ 1,300.00	\$ 1,300.00										
13	Inlet Protection	6	EA	\$ 100.00	\$ 600.00	\$ 150.00	\$ 900.00										
14	Cement Conc. Traffic Curb and Gutter	235	LF	\$ 60.00	\$ 14,100.00	\$ 87.00	\$ 20,445.00										
15	Cement Conc. Sidewalk 6-Inch Thick	50	SY	\$ 100.00	\$ 5,000.00	\$ 81.00	\$ 4,050.00										
16	Cement Conc. Curb Ramp	8	EA	\$ 3,000.00	\$ 24,000.00	\$ 3,300.00	\$ 26,400.00										
17	APS Signal Upgrade	---	LS	\$ 60,000.00	\$ 60,000.00	\$ 58,100.00	\$ 58,100.00										
18	Adjust Junction Box	11	EA	\$ 2,500.00	\$ 27,500.00	\$ 1,100.00	\$ 12,100.00										
19	Pavement Markings	---	LS	\$ 7,500.00	\$ 7,500.00	\$ 13,800.00	\$ 13,800.00										
BID TOTAL					\$ 216,700.00		\$ 271,745.00										
ENGINEER'S REPORT						ADDITIONAL BIDS				CITY OF YAKIMA				AWARD MADE BY CITY MANAGER			
Competitive bids were opened August 6, 2026. All bids have been reviewed by this office. We recommend the contract be awarded to: Current Electric NW, LLC. Mark Meza Digitally signed by Maria Meza Date: 2026.08.07 15:23:53-07'00' Project Engineer Date Arl P. Wolschlag City Engineer 8-12-26 Date						BIDDER		BID		CITY PROJECT NO. 2843 HLA PROJECT NO. 26034				 City Manager 8/14/2026 Date			
						*Highlighted amounts have been corrected.											

*Bid results can be found at: hlacivil.com