



Bid Tabulation

Project: Lids, Bottoms & Extensions, Valves, Fittings, Couplings & Misc./Water
 Bid Opening: September 12, 2013 @ 2:00PM
 Project No.: 11333
 Contract Term: 1yr. (with 4 possible additional 1yr. terms)
 Project Manager: Dave Brown, Water/Irrigation Mgr

[Signature]
 City Manager

Contract Term: October 4, 2013 - October 4, 2018

AWARD AND REASON THEREFORE:				Vendor Name		Vendor Name		Vendor Name		Vendor Name		Vendor Name	
I recommend award of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received . <i>Susan Kyrle</i> 10/02/13 Buyer/Date				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
No.	Description	Qty.	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
SCHEDULE I - FIP X FIP GATE VALVES													
1	M&H 4067, 2-inch SE gate valve, AWA, C509 non-rising stem, 2-inch square operating nut, open left, FIP X FIP ends.	5	Each	No Quote		199.79	998.95	213.46	1,067.30	230.07	1,150.35	244.385	1,221.93
Schedule I - Subtotal:				No Quote		998.95		1,067.30		1,150.35		1,221.93	
SCHEDULE II - MJ X MJ GATE VALVES													
2	M&H C515, 3-inch gate valve: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	No Quote		283.11	1,132.44	316.28	1,265.12	337.37	1,349.48	309.158	1,236.63
3	M&H C515, 4-inch gate valves: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	No Quote		319.28	1,277.12	353.44	1,413.76	377.00	1,508.00	345.454	1,381.82
4	M&H C515, 6-inch gate valves ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	6	Each	No Quote		407.25	2,443.50	451.01	2,706.06	481.08	2,886.48	440.634	2,643.80

I recommend a 1 of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
5	M&H C515, 8-inch gate valves ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem , 2-inch square operating nut, open left operation, <u>mechanical joint by mechanical joint ends</u> , less accessories.	4	Each	No	Quote	648.63	2,594.52	718.35	2,873.40	766.24	3,064.96	701.792	2,807.17
6	M&H C515, 12-inch gate valves ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem , 2-inch square operating nut, open left operation, <u>mechanical joint by mechanical joint ends</u> , less accessories.	4	Each	No	Quote	1,279.70	5,118.80	1,417.38	5,669.52	1,511.87	6,047.48	1384.590	5,538.36
Schedule II - Subtotal:				No Quote		12,566.38		13,927.86		14,856.40		13,607.78	
				SCHEDULE III- - FLANGED X MJ GATE VALVES									
7	M&H C515, 4-inch gate valve: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, <u>flanged by mechanical joint ends</u> , less accessories.	2	Each	No	Quote	304.65	609.30	337.43	674.86	359.92	719.84	329.617	659.23
8	M&H C515, 6-inch gate valves: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, <u>flanged by mechanical joint ends</u> , less accessories.	2	Each	No	Quote	407.25	814.50	451.01	902.02	481.08	962.16	440.634	881.27
9	M&H C515, 8-inch gate valves: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, <u>flanged by mechanical joint ends</u> , less accessories	2	Each	No	Quote	636.40	1,272.80	768.58	1,537.16	751.74	1,503.48	688.557	1,377.11

I recommend a 1 of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
10	M&H C515, 12-inch gate valves: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, flanged by mechanical joint ends, less accessories.	1	Each	No	Quote	1,221.00	1,221.00	1,352.43	1,352.43	1,442.59	1,442.59	1321.082	1,321.08
Schedule III - Subtotal:				No Quote		3,917.60		4,466.47		4,628.07		4,238.70	
SCHEDULE IV - - FLANGED X FLANGED DUCTILE IRON VALVES													
11	M&H C515, 3-inch gate valves, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, hand wheel, open left operation, flanged by flanged ends.	6	Each	No	Quote	283.11	1,698.66	313.56	1,881.36	334.47	2,006.82	306.317	1,837.90
12	M&H C515, 4-inch gate valves, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, hand wheel, open left operation, flanged by flanged ends.	4	Each	No	Quote	316.36	1,265.44	468.23	1,872.92	373.78	1,495.12	342.295	1,369.18
Schedule VI - Subtotal:				No Quote		2,964.10		3,754.28		3,501.94		3,207.08	
SCHEDULE V - - M] X M] BUTTERFLY VALVES													
13	M&H C504, 12-inch butterfly valves, ductile iron body, epoxy coated, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	2	Each	No	Quote	972.73	1,945.46	1,042.11	2,084.22	1,164.71	2,329.42	1035.699	2,071.40
Schedule V - Subtotal:				No Quote		1,945.46		2,084.22		2,329.42		2,071.40	
SCHEDULE VI - - TAPPING SLEEVES													
* Nominal pipe size provided for pricing purposes. Specific O.D. size range to be determined at time of order													
14	6" x 4" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	262.44	787.32	314.94	944.82	321.50	964.50	411.52	1,234.56	333.665	1,001.00
15	6" x 6" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	304.46	913.38	369.66	1,108.98	377.36	1,132.08	464.08	1,392.24	391.643	1,174.93

I recommend award of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received.				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
16	8" x 4" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	283.96	851.88	342.85	1,028.55	349.99	1,049.97	430.41	1,291.23	363.231	1,089.69
17	8" x 6" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	4	Each	308.57	1,234.28	374.12	1,496.48	381.92	1,527.68	488.86	1,955.44	396.368	1,585.47
18	8" x 8" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	382.38	1,147.14	470.15	1,410.45	479.95	1,439.85	614.34	1,843.02	498.108	1,494.32
19	12" x 4" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	2	Each	307.53	615.06	373.00	746.00	479.95	959.90	468.27	936.54	395.178	790.36
21	12" x 6" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	2	Each	334.20	668.40	407.62	815.24	380.77	761.54	532.64	1,065.28	431.860	863.72
22	12" x 8" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	4	Each	420.31	1,681.24	519.30	2,077.20	416.11	1,684.44	678.54	2,714.16	550.173	2,200.69
23	12" x 12" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	1	Each	628.40	628.40	787.32	787.32	803.72	803.72	988.41	988.41	834.130	834.13
Schedule VI - Subtotal				8,527.10		10,415.04		10,303.68		13,420.88		11,034.31	
SCHEDULE VII - - TEES													
24	3" Flange x 3" Flange x 3" Branch Flange Ductile Iron Tee (Cement Lined).	6	Each	No	Quote	60.00	360.00	133.33	799.98	69.69	418.14	64.565	387.39
25	4" Flange x 4" Flange x 4" Branch Flange Ductile Iron Tee (Cement Lined).	6	Each	No	Quote	119.00	714.00	130.90	785.40	138.23	829.38	128.054	768.32
26	6" Flange x 6" Flange x 6" Branch Flange Ductile Iron Tee (Cement Lined).	2	Each	No	Quote	148.50	297.00	163.36	326.72	172.50	345.00	159.799	319.60
27	6" Flange x 6" Flange x 4" Branch Flange Ductile Iron Tee (Cement Lined).	1	Each	No	Quote	164.50	164.50	180.96	180.96	191.08	191.08	177.016	177.02

I recommend a 1 of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
28	6" Mechanical Joint x 6" Mechanical Joint x 6" Branch Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	No	Quote	82.67	82.67	144.44	144.44	97.00	97.00	89.853	89.85
29	8" Mechanical Joint x 8" Mechanical Joint x 8" Branch Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	No	Quote	123.75	123.75	137.50	137.50	145.20	145.20	134.511	134.51
30	8" Mechanical Joint x 4" Mechanical Joint x 8" Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	No	Quote	89.10	89.10	149.50	149.50	104.54	104.54	96.848	96.85
31	8" Mechanical Joint x 6" Mechanical Joint x 8" Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	No	Quote	102.96	102.96	180.56	180.56	120.80	120.80	111.913	111.91
32	12" Mechanical Joint x 12" Mechanical Joint x 12" Branch Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	No	Quote	247.50	247.50	275.00	275.00	290.39	290.39	269.022	269.02
Schedule VII - Subtotal:				No Quote		2,181.48		2,980.06		2,541.53		2,354.48	
SCHEDULE VIII - - BENDS													
33	4"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	4	Each	No	Quote	28.71	114.84	31.90	127.60	33.69	134.76	31.207	124.83
34	6"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	46.04	92.08	51.16	102.32	54.02	108.04	50.038	100.08
35	8"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	67.32	134.64	74.80	149.60	78.99	157.98	73.174	146.35
36	12"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	147.02	294.04	163.36	326.72	172.50	345.00	159.799	319.60
37	4"-90° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	1	Each	No	Quote	34.65	34.65	38.50	38.50	40.66	40.66	37.663	37.66

I recommend a _____ of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
38	6"-90° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	1	Each	No	Quote	56.93	56.93	63.26	63.26	66.80	66.80	61.875	61.88
39	4"-90° Bend, Mechanical Joint x Flange Ductile Iron (Cement Lined) less accessories.	1	Each	No	Quote	39.60	39.60	440.00	440.00	46.46	46.46	43.044	43.04
40	6"-90° Bend, Mechanical Joint x Flange Ductile Iron (Cement Lined) less accessories.	1	Each	No	Quote	70.79	70.79	78.66	78.66	83.06	83.06	76.940	76.94
41	3"-90° Bend, Flange x Flange, Ductile Iron (Cement Lined).	6	Each	No	Quote	42.00	252.00	133.33	799.98	48.79	292.74	45.196	271.18
42	4"-90° Bend, Flange x Flange, Ductile Iron (Cement Lined).	6	Each	No	Quote	65.00	390.00	71.50	429.00	75.50	453.00	69.946	419.68
43	6"-90° Bend, Flange x Flange, Ductile Iron (Cement Lined).	2	Each	No	Quote	101.00	202.00	111.10	222.20	117.32	234.64	108.685	217.37
44	6"-22° Bend, Mechanical x Mechanical Ductile Iron (Cement Lined).	2	Each	No	Quote	42.57	85.14	47.30	94.60	49.95	99.90	46.272	92.54
Schedule VIII - Subtotal:				No Quote		1,766.71		2,872.44		2,063.04		1,911.14	
SCHEDULE IX - - ADAPTERS													
45	3" Mechanical Joint x 3" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	28.71	57.42	122.22	244.44	33.69	67.38	31.207	62.41
46	4" Mechanical Joint x 4" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	33.17	66.34	58.50	117.00	38.92	77.84	36.049	72.10
47	6" Mechanical Joint x 6" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	45.54	91.08	79.44	158.88	53.43	106.86	49.50	99.00
48	8" Mechanical Joint x 8" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	65.80	131.60	121.33	242.66	81.31	162.62	75.326	150.65
49	12" Mechanical Joint x 12" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	1	Each	No	Quote	154.44	154.44	252.06	252.06	181.21	181.21	167.87	167.87
Schedule IX - Subtotal:				No Quote		500.88		1,015.04		595.91		552.03	

I recommend a _____ of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date _____													
SCHEDULE X - - COMPANION FLANGE													
50	3" Ductile Iron, 4-bolt hole Companion Flange, 7-1/2" O.D. Tapped 1-1/2" I.P. Thread (125#).	4	Each	No	Quote	82.98	331.92	162.50	650.00	41.20	164.80	22.128	88.51
51	4" Ductile Iron, 8-bolt hole Companion Flange, 9" O.D. Tapped 2" I.P. Thread (125#).	6	Each	No	Quote	44.00	264.00	64.28	385.68	51.11	306.68	35.959	215.75
52	4" Blind Flange x 2" FIPT Tap	4	Each	No	Quote	44.00	176.00	64.28	257.12	51.11	204.44	47.348	189.39
53	4" Blind Flange	4	Each	No	Quote	30.00	120.00	33.00	132.00	34.85	139.40	32.283	129.13
Schedule X - Subtotal:				No Quote		891.92		1,424.80		815.30		622.79	
SCHEDULE XI - - HYMAX													
54	2" Style Hymax (2.10-3.03)	4	Each	No	Quote	99.01	396.04	82.09	328.36	86.92	347.68	113.333	453.33
Schedule XI - Subtotal:				No Quote		396.04		328.36		347.68		453.33	
SCHEDULE XII - - COUPLINGS													
55	3" 501 Romac Coupling (3.50 x 4.00) (1-RO501MRS9, 2-RO501ERRS9, 2-RO501G400, 4-RO501B2X10).	4	Each	No	Quote	43.68	174.72	44.59	178.36	67.60	270.40	46.281	185.12
56	16" Style "501" - Romax (17.80 x 17.80) Straight Coupling (17.40 x 17.80) range Ductile Iron, Yellow Shopcoat, Stainless Steel nuts and bolts.	1	Each	No	Quote	431.63	431.63	440.63	440.63	494.85	494.85	327.751	327.75
Schedule XII - Subtotal:				No Quote		606.35		618.99		765.25		512.88	
SCHEDULE XIII - - MACROS													
57	4" Macro 2-Bolt Coupling (4.40 - 5.60) NBR Gasket Inner Gasket Range (4.40 - 5.05) Outer Gasket Range (4.95 - 5.60)	6	Each	154.91	929.46	142.05	852.30	148.10	888.60	185.61	1,113.68	150.495	902.97
58	6" Macro 2-Bolt Couplings (6.60-7.60) NBR Gasket Inner Gasket Range (6.60-7-15) Outer Gasket Range (7.10-7.60)	6	Each	198.62	1,191.72	187.46	1,124.76	195.44	1,172.64	244.95	1,469.70	198.609	1,191.65
59	8" Macro 2-Bolt Coupling (8.60-9.75) NBR Gasket Inner Gasket Range (8.60-9.20) Outer Gasket Range (9.10-9.75)	4	Each	222.46	889.84	212.29	849.16	221.32	885.28	277.38	1,109.52	224.903	899.61

I recommend a bid of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received.				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
60	10" Macro 2-Bolt Coupling (10.70-11.30 NBR Gasket Inner Gasket Range (10.70-11.30) Outer Gasket Range (11.25-11.90))	1	Each	300.98	300.98	274.59	274.59	286.28	286.28	358.8	358.80	290.19	290.19
61	12" Macro 2-Bolt Coupling (12.70-13.30) NBR Gasket Inner Gasket Range (12.70-13.30) Outer Gasket Range (13.15-13.80))	1	Each	396.02	396.02	323.17	323.17	336.93	336.93	422.28	422.28	342.389	342.39
Schedule XIII - Subtotal:				3,708.02		3,423.98		3,569.73		4,473.96		3,626.82	
				SCHEDULE XIV - - REPAIR CLAMPS									
				*Nominal pipe size provided for pricing purposes. Specific O.D. size range to be determined at time of order.									
62	Romac SS1, Ductile Iron O.D. x specified length in the following size: 3" x 6".	2	Each	64.09	128.18	40.50	81.00	41.56	83.12	62.66	125.32	42.908	85.82
63	Romac SS1, Cast Iron O.D. x specified length in the following size: 3" x 6".	2	Each	64.09	128.18	40.50	81.00	41.56	83.12	65.82	131.64	42.908	85.82
64	Romac SS1, Ductile Iron O.D. x specified length in the following size: 3" x 8".	2	Each	69.49	138.98	50.05	100.10	51.36	102.72	77.45	154.90	53.027	106.05
65	Romac SS1, Cast Iron O.D. x specified length in the following size: 3" x 8".	2	Each	69.49	138.98	50.05	100.10	51.36	102.72	83.36	166.72	53.027	106.05
66	Romac SS1, Ductile Iron O.D. x specified length in the following size: 4" x 6".	4	Each	96.78	387.12	45.24	180.96	46.42	185.68	70.00	280.00	47.924	191.70
67	Romac SS1, Cast Iron O.D. x specified length in the following size: 4" x 6".	4	Each	96.78	387.12	45.24	180.96	46.42	185.68	70.00	280.00	47.924	191.70
68	Romac SS1, Ductile Iron O.D. x specified length in the following size: 4" x 8".	4	Each	69.49	277.96	56.45	225.80	57.93	231.72	87.35	349.40	59.805	239.22
69	Romac SS1, Cast Iron O.D. x specified length in the following size: 4" x 8".	4	Each	69.49	277.96	56.45	225.80	57.93	231.72	87.35	349.40	59.805	239.22
70	Romac SS1, Ductile Iron O.D. x specified length in the following size: 4" x 12".	1	Each	96.78	96.78	89.67	89.67	92.02	92.02	138.75	138.75	95.005	95.01

I recommend a _____ of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
71	Romac SS1, Cast Iron O.D. x specified length in the following size: 4" x 12".	1	Each	96.78	96.78	89.67	89.67	92.02	92.02	138.75	138.75	95.005	95.01
72	Romac SS1, Ductile Iron O.D. x specified length in the following size: 4" x 16".	1	Each	105.44	105.44	99.70	99.70	102.31	102.31	154.27	154.27	105.632	105.63
73	Romac SS1, Cast Iron O.D. x specified length in the following size: 4" x 16".	1	Each	105.44	105.44	99.70	99.70	102.31	102.31	154.27	154.27	105.632	105.63
74	Romac SS1, Ductile Iron O.D. x specified length in the following size: 6" x 6".	2	Each	77.97	155.94	56.31	112.62	57.78	115.56	87.13	174.26	59.654	119.31
75	Romac SS1, Cast Iron O.D. x specified length in the following size: 6" x 6".	2	Each	77.97	155.94	56.31	112.62	57.78	115.56	87.13	174.26	59.654	119.31
76	Romac SS1, Ductile Iron O.D. x specified length in the following size: 6" x 8".	4	Each	77.97	311.88	67.55	270.20	69.32	277.28	104.53	418.12	71.568	286.27
77	Romac SS1, Cast Iron O.D. x specified length in the following size: 6" x 8".	4	Each	77.97	311.88	67.55	270.20	69.32	277.28	104.53	418.12	71.568	286.27
78	Romac SS1, Ductile Iron O.D. x specified length in the following size: 6" x 12".	6	Each	113.84	683.04	107.85	647.10	110.16	660.96	166.89	1,001.34	114.270	685.62
79	Romac SS1, Cast Iron O.D. x specified length in the following size: 6" x 12".	6	Each	113.84	683.04	107.85	647.10	110.16	660.96	166.89	1,001.34	114.270	685.62
80	Romac SS1, Ductile Iron O.D. x specified length in the following size: 6" x 16".	3	Each	123.47	370.41	118.96	356.88	122.07	366.21	184.07	552.21	126.032	378.10
81	Romac SS1, Cast Iron O.D. x specified length in the following size: 6" x 16".	3	Each	123.47	370.41	118.96	356.88	122.07	366.21	184.07	552.21	126.032	378.10
82	Romac SS1, Ductile Iron O.D. x specified length in the following size: 8" x 6".	4	Each	88.04	352.16	66.21	264.84	67.88	271.52	102.36	409.44	70.087	280.35

I recommend a _____ of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
83	Romac SS1, Cast Iron O.D. x specified length in the following size: 8" x 6".	4	Each	88.04	352.16	66.21	264.84	67.88	271.52	102.36	409.44	70.87	283.48
84	Romac SS1, Ductile Iron O.D. x specified length in the following size: 8" x 12".	2	Each	129.60	259.20	127.03	254.06	130.36	260.72	196.56	393.12	134.584	269.17
85	Romac SS1, Cast Iron O.D. x specified length in the following size: 8" x 12".	2	Each	199.60	399.20	127.03	254.06	130.36	260.72	196.56	393.12	134.584	269.17
86	Romac SS1, Ductile Iron O.D. x specified length in the following size: 8" x 16".	2	Each	146.23	292.46	145.17	290.34	148.96	297.92	224.62	449.24	153.795	307.59
87	Romac SS1, Cast Iron O.D. x specified length in the following size: 8" x 16".	2	Each	146.23	292.46	145.17	290.34	148.19	296.38	224.62	449.24	153.795	307.59
89	Romac SS1, Ductile Iron O.D. x specified length in the following size: 12" x 12".	2	Each	190.11	380.22	191.80	383.60	195.79	391.58	296.78	593.56	203.200	406.40
90	Romac SS1, Cast Iron O.D. x specified length in the following size: 12" x 12".	2	Each	190.11	380.22	191.80	383.60	195.79	391.58	296.78	593.56	203.200	406.40
91	Romac SS1, Ductile Iron O.D. x specified length in the following size: 12" x 16".	2	Each	213.71	427.42	216.87	433.74	221.39	442.78	335.58	671.16	229.762	459.52
92	Romac SS1, Cast Iron O.D. x specified length in the following size: 12" x 16".	2	Each	213.71	427.42	216.87	433.74	221.39	442.78	335.58	671.16	229.762	459.52
Schedule XIV - Subtotal:				8,874.38		7,581.22		7,762.66		11,748.32		8,034.63	
SCHEDULE XV - - REDUCERS													
93	4" Mechanical Joint x 3" Flange Reducer, Ductile Iron (Cement Lined) less accessories.	6	Each	No	Quote	105.93	635.58	109.06	654.36	115.16	690.96	119.989	719.93
94	8" Mechanical Joint x 6" Flange Reducer, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	173.50	347.00	252.00	504.00	164.94	329.88	286.028	572.06
95	12" Mechanical Joint x 10" Flange Reducer, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	389.07	778.14	756.67	1,513.34	601.73	1,203.46	646.637	1,293.27
Schedule XV - Subtotal:				No Quote		1,760.72		2,671.70		2,224.30		2,585.26	

I recommend a 1 of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
SCHEDULE XVI - SLEEVES													
96	6" Mechanical Joint x Mechanical Joint Long Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less	2	Each	No	Quote	48.88	97.76	57.20	114.40	60.40	120.80	55.957	111.91
97	8" Mechanical Joint x Mechanical Joint Short Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less	4	Each	No	Quote	39.00	156.00	62.83	251.32	51.34	205.36	74.25	297.00
98	8" Mechanical Joint x Mechanical Joint Long Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less	2	Each	No	Quote	79.90	159.80	93.50	187.00	98.73	197.46	91.467	182.93
99	8" Mechanical Joint x Mechanical Joint Short Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	4	Each	No	Quote	51.00	204.00	56.10	224.40	83.92	335.68	91.467	365.87
100	12" Mechanical Joint x Mechanical Joint Long Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	2	Each	No	Quote	128.78	257.56	231.11	462.22	159.14	318.28	147.424	294.85
Schedule XVI - Subtotal:				No Quote		875.12		1,239.34		1,177.58		1,252.56	
SCHEDULE XVII - ACCESSORY PACKS, MJ JOINT RESTRAINERS													
101	3" Romagrip Accessory Pack (incl. Romagrip, gasket, nuts & T-bolts) Romac Part #248-03	5	Each	No	Quote	22.10	110.50	25.53	127.65	29.62	148.10	25.744	128.72
102	4" romac Grip Ring Accessory pack for Ductile Iron Pipe and C-900, Catalog #6" GRAP-DI	20	Each	No	Quote	29.34	586.80	31.21	624.20	34.80	696.00	31.719	634.38
103	6" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #6" GRAP-DI	70	Each	No	Quote	34.11	2,387.70	36.29	2,540.30	40.45	2,831.50	37.731	2,641.17
104	8" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #8" GRAP-DI	30	Each	No	Quote	48.62	1,458.60	51.72	1,551.60	57.67	1,730.10	52.562	1,576.86
105	12" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #12" GRAP-DI	10	Each	No	Quote	95.17	951.70	101.24	1,012.40	112.87	1,128.70	102.887	1,028.87
106	4" Romac Style 611 Bell & Spigot Pipe Restraint System for PVC and Ductile Iron Pipe Joints	3	Each	No	Quote	25.07	75.21	39.87	119.61	42.22	126.66	38.794	116.38

I recommend a _____ of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .				General Pacific		Ferguson Water Works		H.D. Supply Water Works		H.D. Fowler Company		Consolidated Supply Co.	
Buyer/Date													
108	6" Romac Style 611 Bell & Spigot Pipe Restraining System for PVC and Ductile Iron Pipe Joints	15	Each	No	Quote	32.66	489.90	52.87	793.05	55.97	839.55	51.436	771.54
108	8" Romac Style 611 Bell & Spigot Pipe Restraint System for PVC and Ductile Iron Pipe Joints	8	Each	No	Quote	54.10	432.80	85.67	685.36	90.70	725.60	83.348	666.78
Schedule XVII - Subtotal:				No Quote		6,493.21		7,454.17		8,226.21		7,564.71	
SCHEDULE XVIII - - FIELD FLANGE - UNI-FLANGE													
109	3" Field Flange	2	Each	No	Quote	19.14	38.28	46.01	92.02	30.32	60.64	77.820	155.64
110	4" Field Flange	2	Each	No	Quote	25.73	51.46	46.62	93.24	39.58	79.16	63.103	126.21
112	6" Field Flange	2	Each	No	Quote	27.71	55.42	55.03	110.06	46.01	92.02	67.617	135.23
113	8" Field Flange	2	Each	No	Quote	38.60	77.20	68.57	137.14	81.20	162.40	78.248	156.50
114	12" Field Flange	2	Each	No	Quote	80.83	161.66	86.61	173.22	186.98	373.96	191.352	382.70
Schedule XVIII - Subtotal:				No Quote		384.02		605.68		768.18		956.28	
SCHEDULE XIX - - VALVE BOX PARTS - CAST IRON (Domestic/Imports)													
115	Valve box Tops 8" 940 Top (Irrigation)	25	Each	No	Quote	15.41	385.25	No	Bid	18.94	473.50	16.429	410.73
116	Valve Box Tops 18" 940 Top Cast Iron	25	Each	No	Quote	26.05	651.25	No	Bid	32.62	815.50	24.835	620.88
117	Valve Box Bottoms - 36" Cast Iron	25	Each	No	Quote	30.53	763.25	No	Bid	42.50	1,062.50	26.923	673.08
118	Lid Only: round lid with "Water" logo - 940 Style	25	Each	No	Quote	9.63	240.75	No	Bid	12.10	302.50	9.176	229.40
119	Lid Only: round lid with "Irrigation" logo - 940 Style	25	Each	No	Quote	9.43	235.75	No	Bid	11.59	289.75	9.868	246.70
120	12" Extension Cast Iron	15	Each	No	Quote	23.45	351.75	No	Bid	30.02	450.30	25.00	375.00
121	18" Extension Cast Iron	1	Each	No	Quote	0.00	0.00	No	Bid	74.79	74.79	24.835	24.84
Schedule XIX - Subtotal:				No Quote		2,628.00		No Bid		3,468.84		2,580.61	
SCHEDULE XX - - PAVING RISERS - CAST IRON													
122	1" Drop in Paving Riser Cast Iron	1	Each	No	Quote	6.68	6.68	No	Bid	15.83	15.83	16.209	16.21
123	2" Drop in Paving Riser Cast Iron	1	Each	No	Quote	10.22	10.22	No	Bid	21.15	21.15	19.121	19.12
124	2 1/2" Drop in Paving Riser Cast Iron	1	Each	No	Quote	12.25	12.25	No	Bid	25.08	25.08	22.637	22.64
Schedule XX - Subtotal:				No Quote		29.15		No Bid		62.06		57.97	

I recommend award of all schedules to Ferguson Water Works based on theirs being the most responsive and responsible bid, and the lowest over all bid received .	General Pacific	Ferguson Water Works	H.D. Supply Water Works	H.D. Fowler Company	Consolidated Supply Co.
Buyer/Date					
Subtotal:	\$ 21,109.50	\$ 62,326.33	\$ 68,146.78	\$ 79,165.22	\$ 68,446.67
Freight - FOB Destination:	INCLUDED	INCLUDED	INCLUDED	INCLUDED	INCLUDED
8.2% WSST:	\$ 1,730.98	\$ 5,110.76	\$ 5,588.04	\$ 6,491.55	\$ 5,612.63
Grand Total:	\$ 22,840.48	\$ 67,437.09	\$ 73,734.82	\$ 85,656.77	\$ 74,059.30
Delivery Days:	7-14 days	7 - 10 days	Clow 15 days Tyler 12 Days Romac 10 days	3 - 7 days	45 days
Payment Discount/Terms	0% / 0	0 / Net 30	0 / 30 days	N/A	0 / Net 30 days
<u>Comments:</u> **When there's a discrepancy between the unit price and the extended amount of the unit price, the unit price is what's recorded. This may affect the Subtotal, Tax amount and Grand Total of bid proposal.	**Discrepancy found on lines: No. 14-23	*Schedule 1-4, Mueller *Schedule 5, Pratt, Mueller *Schedule 6, 12-14, Romac *Schedule 7-10, 15-16, Sigma, Star, Tyler *Schedule 11, Hymax, *Schedule 17, Sigma, Romac *Schedule 18, Sigma, *Schedule 19-20, Olympic Foundary, Sigma **Discrepancy found on lines: No. 39, 41, 93, & 102-105	*Valves - Clow Valve Co. *FTGS - Tyler Union *Romac Products **Discrepancy found on lines: No. 16-18, 39, 41, 50, 94, 101, & 110	*Valve Box-Tops, Lids-Bottoms & Extensions - Olympic Foundry *Gate Valves, Butterfly Valves - Mueller *Ductile Iron Fittings - Tyler **Discrepancy found on lines: No. 16, 60, 83 & 104 ***Bid received and date stamped on time but was not moved to new bid opening date and was not opened during public reading.	