

| BID SUMMARY 2008 Grind & Overlay Projects S. 3rd Avenue - Mead to Walnut / Nob Hill Blvd. - 24th Ave to 4th Ave CITY PROJECT NOS. 2230 & 2214 | | | | ENGINEERS ESTIMATE | | GRANITE N.W., INC. Yakima, WA | | COLUMBIA ASPHALT & GRAVEL, INC. Yakima, WA | | | |
|---|--|-----|--------|---------------------------|------------|--|------------|--|------------|--------------|--------|
| ITEM NO. | Bid Security | | | | | 5% BID BOND | | 5% BID BOND | | | |
| | ITEM | QTY | UNIT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| | (continued from page 1) | | | | | | | | | | |
| | SCHEDULE 'B' - Nob Hill Blvd. | | | | | | | | | | |
| 23 | SPCC PLAN | LS | 1 | 500.00 | 500.00 | 500.00 | 500.00 | 425.00 | 425.00 | | |
| 24 | MOBILIZATION | LS | 1 | 36,944.00 | 36,944.00 | 20,000.00 | 20,000.00 | 11,500.00 | 11,500.00 | | |
| 25 | TRAFFIC CONTROL SUPERVISOR | LS | 1 | 15,000.00 | 15,000.00 | 9,000.00 | 9,000.00 | 9,000.00 | 9,000.00 | | |
| 26 | FLAGGERS AND SPOTTERS | HR | 1,000 | 36.00 | 36,000.00 | 40.00 | 40,000.00 | 39.00 | 39,000.00 | | |
| 27 | OTHER TRAFFIC CONTROL LABOR | HR | 100 | 36.00 | 3,600.00 | 40.00 | 4,000.00 | 39.50 | 3,950.00 | | |
| 28 | CONSTRUCTION SIGNS CLASS A | SF | 200 | 10.00 | 2,000.00 | 10.00 | 4,000.00 | 8.40 | 3,360.00 | | |
| 29 | PLANING BITUMINOUS PAVEMENT | SY | 19,200 | 2.00 | 38,400.00 | 2.25 | 43,200.00 | 1.60 | 30,720.00 | | |
| 30 | HMA CL. 1/2 IN. PG 64-28 | TON | 3,300 | 75.00 | 247,500.00 | 82.00 | 270,600.00 | 82.80 | 273,240.00 | | |
| 31 | HMA FOR PRELEVELING, CLASS 3/8 IN. PG 64-28 | LF | 200 | 75.00 | 15,000.00 | 82.00 | 16,400.00 | 89.00 | 17,800.00 | | |
| 32 | NON-WOVEN FABRIC MEMBRANE INTERLAYER | SY | 19,200 | 1.50 | 28,800.00 | 1.50 | 28,800.00 | 2.30 | 44,160.00 | | |
| 33 | CRACK SEALING | FA | 1 | 10,000.00 | 10,000.00 | 10,000.00 | 10,000.00 | 10,000.00 | 10,000.00 | | |
| 34 | ADJUST VALVE BOX | EA | 66 | 300.00 | 19,800.00 | 350.00 | 23,100.00 | 300.00 | 19,800.00 | | |
| 35 | ADJUST MANHOLE | EA | 48 | 500.00 | 24,000.00 | 500.00 | 24,000.00 | 650.00 | 31,200.00 | | |
| 36 | ADJUST MONUMENT CASE | EA | 3 | 400.00 | 1,200.00 | 350.00 | 1,050.00 | 300.00 | 900.00 | | |
| 37 | REPAR OR REPLACEMENT | FA | 1 | 20,000.00 | 20,000.00 | 20,000.00 | 20,000.00 | 20,000.00 | 20,000.00 | | |
| | TOTAL SCHEDULE 'B' | | | | | \$498,744.00 | | 514,650.00 | | 515,055.00 | |
| | TOTAL SCHEDULE 'A' (from page 1) | | | | | \$970,164.00 | | 934,799.00 | | 977,440.00 | |
| | GRAND TOTAL (Schedules "A" & "B") | | | | | \$1,468,908.00 | | 1,449,449.00 | | 1,492,495.00 | |

CITY ENGINEERS REPORT

COMPETITIVE BIDS WERE OPENED ON AUGUST 13, 2008.
 ALL BIDS HAVE BEEN REVIEWED BY THIS OFFICE.
 I RECOMMEND THE CONTRACT BE AWARDED TO:

GRANITE NORTHWEST, INC.



AWARD MADE BY CITY MANAGER

 DATE CITY ENGINEER

 DATE CITY MANAGER

CITY OF YAKIMA

2008 Grind & Overlay Projects

3rd Ave. - Mead to Walnut / Nob Hill Blvd - 24th Ave to 4th Ave

PROJECT NOS. 2230 & 2214

DATE: August 13, 2008

FILE: 2008 G & O Bid Sum.pub