BID SUMMARY ENGINEERS' ESTIMATE SCOUT LAKE ROTSCHY INC. TTC CONSTRUCTION, | POW CONTRACTING,
CONSTRUCTION INC. VANCOUVER, WA INC. INC.
BEECH STREET INTERCEPTOR, LIFT STATION, AND FORCE MAIN SELAH. WA ’ YAKIMA. WA PASCO. WA
YAKIMA WASTEWATER DEPARTMENT ’ i ?
CITY PROJECT NO. 2365
ITEM BID SECURITY
_NO._ ITEM ary | uar | TeRicE T avounT TPRcE | avont | onveRice | avont | uweece | awont | unTPRICE T AMOUNT
A1 EMobilization, Demobilization, Site Preparation, and Cleanup 1 LS $ 80.000.001 9% 80,000.00 § $ 05.000.00 | $ 95.000.00 $ 49000001 % 49.000.00 8 $ 74.200.001 % 74.200.00
A2 Construction Survey 1 LS $ 10.000.00 | $ 10.000.00 § $ 16,200.00 | $ 16,200.00 $ 25500.001 % 25 500.00 8 $ 20.000.00 | $ 20,000.00
A3 Traffic Control 1 LS $ 36.000.001 % 36.000.00 $ 23.600.001 % 23.600.00 2 $ 75.,000.00 | $ 75.000.00 8 $ 57.000.00 | $ 57.000.00
A4 Temporary Sediment and Erosion Control 1 LS $ 12.000.00 | $ 12.000.00 § $ 55,000.001 % 55.000.00 $ 9.000.00 ] $ 9.000.00 § $ 7,500.001 % 7.500.00
A5 hShorinq and Trench Safety 1 LS $ 100000001 % 100.000.00Q % 16,000.001 $ 16,000.00 O $ 25,000.00 | $ 25.000.00 4 $ 70.000.001% 70.000.00
AB Extra Trench Excavation 1000 CY 1% 20.001 % 20.000.00 0 $ 16.80 1 $ 16,800.00 $ 16.00 1 $ 16,000.00 8 $ 15001 $ 15,000.00
A7 _HIConnection to Existing Sanitary Sewer System 1 IS IS 20.000.00 1 $ 20.000.00 § $ 12.180.00 | $ 12.180.00 $ 23,500.00 ) $ 23.500.00 4 $ 60,000.00 1 $ 60.000.00
A8 15-inch Sewer Main Deep (STA 0+001 - 0+63)) 63 LF $ 100.00 | $ 6.300.00 0 $ 17222 1% 10,849.86 a $ 400.00 | $ 25200.00  $ 225001 % 14,175.00
A9 N24-inch Sewer Main Deep (Greater than 10 of Cover STA 0+00G-21+00G) 2100 LF $ 200.001$ 420,000.000 % 12323 1% 258,783.00 $ 135.001$ 283,500.00 % $ 250.00 | $ 525,000.00 8
A10 J24-inch Sewer Main Shallow (Less than 10 of Cover STA 21+00G-28+460G) 846 LF $ 150.00 1 $ 126,900.00 § $ 10210 | $ 86,376.60 $ 130.001 % 109,980.00 1 $ 250001 $ 211,500.00 § =
A11 J48-inch Manhole 6 to 10 feet Deep 2 EA $ 5000001 % 10.000.00 § $ 3295451 % 6.590.90 $ 6.200.001 3% 12.400.00} $ 5500.00] % 11.000.00 g
A12 §48-inch Manhole 10 to 19 feet Deep 4 EA IS 12.500.001 % 50,000.00 § $ 427871 1% 17.114.84 $ 7.750001 % 31.000.00 § $ 35.000.00 1 $ 140.000.00 %
A13 §48-inch Manhole 19+ feet Deep 2 EA $ 17.500.00 1 $ 35000008 § 65.388.3813% 12,776.76 $ 10,250.00 1 $ 20.500.00 § $ 9500.00 ] % 19.000.00 01 ©
A14 Q72-inch Specialty Manhole 19+ ft Deep 1 EA I$ 30.000.001 9% 30,000.00 § $ 49.179.46 1 $ 49 179.46 $ 510000018 51,000.00 4 $ 45 000.001 $ 45.000.00 g
A15 §24-inch Sewage Isolation Valve 1 EA 1S 20.000.001 % 20.000.00 4 $ 1746157 1% 17.461.57 $ 21,500.0019% 21.500.00 0 $ 15.000.00 1 $ 15,000.00 -
A16 JRock Excavation 50 CY $ 100.00 | $ 5.000.00 § $ 93701 % 4.685.00 $ 100.00 1 $ 5.000.00 8 $ 150.001 % 7.500.00 G)S
A17 WSelect Backfill 3100 | TONSE $ 200019 62.000.00 8 $ 18.911% 58.621.00 $ 29001 9% 89.900.00 | $ 18.001 % 55.800.00 § M
A18 RCrushed Rock 800 | TONSH $ 25.0018% 20.000.00 0 $ 22551% 18,040.00 $ 50.00 1 $ 40.000.00 8 $ 22001 8% 17.600.00 N
A19 [Controlled Density Fill 100 CY 1% 125.001 $ 12.500.00 4 $ 124831 % 12.483.00 a $ 220.001 % 22.000.00 8 $ 150.001 % 15,000.00
A20 JProperty Restoration at \Washington Middle School 1 LS $ 25000001 % 25.000.00 4 $ 40.280.00 1 $ 40,280.00 $ 5000000189 50.000.00 8 % 85.000.00 1 $ 85.000.00
A21 fHot Mix Asphalt Temporary Patch 200 | TONSH $ 50.00 1 $ 10.000.00 | $ 110.70 | § 22.140.00 C $ 138501 % 27,700.00 8 % 85001 % 17.000.00
A22 WHot Mix Asphalt Trench Patch 900 | TONSH $ 100.00 | $ 90.000.00 § $ 97201 $ 87.480.00 _ $ 91.001 % 81.900.000 % 05001 % 85.500.00
A23 I_Miscellaneous Work 1 FA $ 25.000.001 9% 25,000.00 8 $ 25.000.001 % 25.000.00 F $ 25.000.001 % 25.000.00 8 $ 25.000.00 | $ 25.000.00
SUBTOTAL $ 1,225,700.00 $ 962,641.99 ‘ | ‘ $ 1,119,580.00 $ 1,592,775.00
TAX 8.2% $ 100,507.40 5 78.936.64 $ 91.805.56 $ 130.607.55
TOTAL SCHEDULE A $ 1,326,207.40 $ 1,041,578.63 > $ 1,211,385.56 $ 1,723,382.55
CONTINUED ON PAGE 3
CITY ENGINEERS REPORT
COMPETITIVE BIDS WERE OPENED ON 4/28/14. CITY OF YAKIMA
ALL BIDS HAVE BEEN REVIEWED BY THIS OFFICE.
RECOMVEND :
! e ST EEGUARDEDIS BEECH STREET INTERCEPTOR, LIFT STATION, AND FORCE MAIN
SCHEDULE A - SCOUT LAKE YAKIMA WASTEWATER DEPARTMENT
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SCHEDULE B - ROTSCHY INC.
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BID SUMMARY APOLLO INC. McCLURE & SONS, KRCI, LLC TAPANI, INC. JAMES W. FOWLER | TEK CONSTRUCTION,
BEECH STREET INTERCEPTOR, LIFT STATION, AND FORCE MAIN KENNEWICK, WA INC. WENATCHEE, WA BATTLEGROUND, WA CoO. INC.
YAKIMA WASTEWATER DEPARTMENT MILL CREEK, WA DALLAS, OR BELLINGHAM, WA
CITY PROJECT NO. 2356
ITEM BID SECURITY
_No. TEM QY | UNT] UNTPRCE | _ AVOUNT [ avount | UNTPRICE | AMOUNT § UNTPRICE | AVOUNT | UNTPRCE | AVOUNT _{_UNT AMOUNT
Al obilization. Demobilization. Site Preparation. and Cleanup 1 LS I3 1430000019 143.00000 X $ 100.000001% 100000004$ 105000001% 10500000 ;
_AZ__rC\:Aonstruction Survey 1 1S #$ 13000001% 13.000.00 $ 200000001% 20000008% 13440001 % 1344000
A3 lTraffic Control 1 LS #$ 8000000]% 8000000 2 Z $ 7500000]% 750000088 38058008 3805800 2
A4 {Temporarv Sediment and Erosion Control 1 LS I$ 1800000]1% 18.000.00 $ 3000000]% 30000008% 1483400]% 1483400
i nch Safety 1 Ls Is 220000018 2200000 O O $ 7000000]% 70.000.008% 2000000)1% 2000000 ﬁ
tion 1000} cy 13 200013 2000000 $ 3000)$ 300000008 40001$ 4000000
7 nnecti isting Sani r m 1 Ls I$ 459000018 45.900.00 w a $ 2800000|% 280000088 15000.001% 15.000.00 a
A8 I15-inch Sewer Main Deep (STA 0+001 - 0+631) 63 LF I8 300.00| $  18,900.00 el $ 350.00|$ 22.050.004 $ 264.00| $  16.632.00
A9 §24-inch Sewer Main Deep (Greater than 10 of Cover STA 0+00G-21+00G) 2100 LF |$ 274.00 | $ 575,400.00 $ 230.00 | $ 483.000.00§ $ 350.00 | $ 735,000.00 J—
A10 §24-inch Sewer Main Shallow (Less than 10' of Cover STA 21+00G-29+46G) 846 | LF I3 154.00 | $ 130.284.00 $ 160.00 | $ 135.360.00§ $ 144.00] $ 121.824.00 ‘ q
A11 §48-inch Manhole 6 fo 10 feet Deep 2 EA §$ 4100001 $ 8.200.00 $ 9.00000]1$ 18.000004$ 6.000.001$  12.000.00
A12 J48-inch Manhole 10 to 19 feet Deep 4 EA |$ 63400001% 2536000 $ 1300000)$ 52.000008%  7.00000}$ 2800000
A13 }48-inch Manhole 19+ feet Deep 2 EA §$ 67800001% 1356000 $ 1500000)$ 30.000000$ 12682.0018% 2536400
A14 _§72-inch Specialty Manhole 19+ ft Deep 1 EA I$ 3940000]% 3940000 $ 6000000]$ 60000000% 50.12400}% 5012400
A15 H24-inch Sewaae Isolation Valve 1 EA I$ 19190001% 1919000 $ 180000018 180000088 2173100)8 2173100
| A16 JRock Excavation 50 cY I 172.001 % 8.600.00 $ 150001 $ 7.500000 ¢ 171.00] $ 8.550.00
A17 |Select Backfill 3100 | TONSH $ 17.001 % 52.700.00 $ 2000)1$ 620000048 17.00]1$  52.700.00
A18 NCrushed Rock 800 | TONSE$ 300001% 2400000 $ 3500|% 280000048 17.001$  13.600.00
100 ] CcY I3 197.0001$ 1970000 E 'a $ 220008 220000008% 121001 $  12.100.00
1 1S I$ 80000001% 8000000 $ 7000000)% 700000088 3217000]% 3217000
200 | TONSH $ 132.001$  26.400.00 ; C $ 22000)% 440000008 236001 $ 4720000 c
900 | TONSE $ 114.00| $ 102.600.00 $ 15000]$ 135000000 & 140001 $  126.000.00
1 FA §$ 250000001% 2500000 |— ‘- $ 2500000])% 250000088 2500000)8% 2500000 |—
SUBTOTAL $ 1,511,194.00 | ‘ ‘ '_ | l $ 1,564,910.00 $ 1.574,327.00 ' ' ‘
TAX 8.2% $ 123.917.91 $ 12832262 $ 12909481
TOTAL SCHEDULE A $ 1,635,111.91 > > $ 1,693,232.62 $ 1,703,421.81 >
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BID SUMMARY ENGINEERS' ESTIMATE SCOUT LAKE ROTSCHY INC. TTC CONSTRUCTION POW CONTRACTING,
BEECH STREET INTERCEPTOR, LIFT STATION, AND FORCE MAIN CONSTRUCTION INC. VANCOUVER, WA YAKIMA, WA INC.
YAKIMA WASTEWATER DEPARTMENT SELAH, WA PASCO, WA
CITY PROJECT NO. 2356
ITEM | BID SECURITY
o | ITEM arv L onr | onrerice T avount | unrerice T avount T unrerice T avount | unrerce T AvounT | UNTPRICE T AVOUNT
B1__IMobilization, Demobilization, Site Preparation, and Cleanup 1] LS §$ 308400.001% 308400.00 $ 295000.00 1 $ 295.000.00 $ 24600000 | $ 246.000.00
B2 WShoring and Trench Safety 11 LS §$ 25,000.00 | $ 25.000.00 3 6.000.001% 6.000.00 $ 100.000.001% 100,000.00
B3 WTesting and Startup 11 LS kS8 15000001 % 15,000.00 Z $ 15,000.00 } $ 15.000.00 z $ 25000.001% 25.000.00
B4 _WTraining and Operations and Maintenance Manuals 11 LS §$ 10,000001 % 10,000.00 $ 10,000.00 1 $ 10.,000.00 $ 15,000.00 |1 $ 15.000.00
B5 NForce Account 11 FA RS 150,000.00 | $ 150,000.00 g $ 150.000.001$ 150.000.00 g $ 150.000.00)$ 150.000.00
B6 __§Temporary Sedimentation and Erosion Control 1 LS §$ 10,000.00 | $ 10,000.00 $ 41.000.001 % 41,000.00 $ 8.500.001 % 8.500.00
B7 §Dewatering and Control of Discharge Water 11 LS B$ 450000001 % 450,000.00 $ 180.000.001 % 180.000.00 $ 151000001 % 151.000.00
B8 f§Temporary Shoring for Lift Station Excavation 1] LS §$ 500.000.00]$ 500,000.00 m $ 172443501 % 172.443.50 m $§ 155000.001% 155.000.00
B9 ISite Work and Earthwork 1 LS IS 150.000.00 { $  150,000.00 $ 106.000.001% 106.000.00 . $ 503.000.00 ] $ 503.000.00
B10 #Site Utilities and Force Main 11 LS B$ 1.750.000.00 { $ 1.750.000.00 $ 840.000.00 1% 840,000.00 $ 735000.00]% 73500000
B11 JStructure/Pipe Removal 31l EA I3 20000001 % 60.000.00 a $ 4.000.00 | $ 12.000.00 a $ 5,000.001 % 15.000.00
B12 JUnscheduled Excavation 100} CY RS 50.001 % 5.000.00 $ 427019 4,270.00 $ 450019 4,500.00
B13 JUnscheduled Backfill 1000 CY |I$ 50001 9% 5,000.00 3 33801 % 3.380.00 $ 45001 % 4,500.00
B14 EStructural 1] LS §$ 400.000.00§$% 400,000.00 $§ 29240000 $% 292400.00 $ 419.000.00]$ 419.000.00
B15 W§Mechanical 11 LS §$ 375.000.00 | $ 375.000.00 $ 290000001 % 290.000.00 $ 620,000.001$ 620.000.00
Electrical 11 1S §$ 440,000.001$% 440.000.00 I $ 218.000.00 1% 218.000.00 $ 200.000.001$ 200,000.00
B17 JAutomatic Controls and Master SCADA 1] LS 3 60.000.00 1 $ 60,000.00 $ 111000001 % 111.000.00 $ 100,000.001 % 100.000.00
SUBTOTAL $ 4,713,400.00 $ 2,746,493.50 $ 3,451,500.00
TAX 8.2% $ 386,498.80 $ 225212.47 $ 283.023.00
TOTAL $ 5,099,898.80 $ 2,971,705.97 $ 3,734,523.00
ADDITIVE ALTERNATE BID B-1 - PAVEMENT OVERLAY AS SHOWN F
B18 WGrind Ex. For HMA Overlay 7000 SY I$ 25.001 % 175.000.00 $ 2701 % 18,900.00 $ 0751% 5,250.00
819 JHot Mix Asphalt Overlay 800 | Ton s 3200 s 25.600.00 lmm! $ 9775 |8 78.200.00 mn! $ 85.00 68,000.00
SUBTOTAL $ 200,600.00 m $ 97,100.00 m $ 73,250.00
TAX 8.2% 3 16,449.20 $ 7.962.20 $ 6.,006.50
TOTAL $ 217,049.20 $ 105.062.20 3 79,256.50
ADDITIVE ALTERNATE BID B-2 - FULL ROAD PAVEMENT OVERLAY

B20 H#Grind Ex. For HMA Overlay 10000] SY 1% 25.001 % 250.000.00 $ 25519 25,500.00 3 0751% 7.500.00
B21 I_Hot Mix Asphalt Overlay 1200 | TON QS 32.001% 38,400.00 $ 103.85 1% 124.620.00 $ 90.001$ 108.000.00
SUBTOTAL $ 288,400.00 $ 150,120.00 $ 115,500.00
TAX 8.2% $ 23,648.80 $ 12,309.84 $ 9.471.00
TOTAL| $ 312,048.80 $ 162.429.84 $  124971.00
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BID SUMMARY APOLLO INC. McCLURE & SONS, INC. KRCI, LLC TAPANI, INC. JAMES W. FOWLER CO.] TEK CONSTRUCTION,
BEECH STREET INTERCEPTOR, LIFT STATION, AND FORCE MAIN KENNEWICK, WA MILL CREEK, WA WENATCHEE, WA BATTLEGROUND, WA DALLAS, OR INC.
YAKIMA WASTEWATER DEPARTMENT BELLINGHAM, WA
CITY PROJECT NO. 2356
ITEM BID SECLRITY

LNO._ [TEM QLY L UNT L UNTPRICE_L_ANOUNT__| L AVOUNT_L_UNTPRICE 1_AVOUNT | __UNTPRICE ANOUNT ANTPRICE _{ __AVOUNT |
B1 §Mobilization, Demobilization, Site Preparation, and Cleanup 1 LS §$ 349000.00)% 349,000.00§$ 17500000]¢ 175000.00§$ 20000000} % 200,000.00§$ 200,000.00|$ 200.000.008$ 290.000.00]$ 290.000.00§$ 22500000] s 225,000.00
B2 [Shoring and Trench Safety 1 LS 1§ 27.000.00] $ 27,000.00§ $ 200,000.001$ 200,000.00 § $ 100.00 | $ 100.00§ 3 30,000.001 $ 30,000.000 $ 15,000.001 % 15,000.00 4 $ 20,000.001 % 20,000.00
B3 lTesting and Startup 1 LS I3 5,000.00] % 5,000.00§ $ 25,000.00 | $ 25,000.004 3 15,000.00 | $ 15,000.00 § $ 15,000.001 $ 15,000.00 4 $ 23,750.00| $ 23750004 3 20,000.00 | $ 20,000.00
B4 [QTraining and Operations and Maintenance Manuals 11 LS §$ 5,000.001 § 5,000.008 $ 5,000.00 | $ 5,000.004 $ 10,000.001 $ 10,000.00 § $ 10,000.00 | $ 10,000.00 4 $ 11,207.001 $ 11,207.00 4 § 5,000.00) § 5,000.00
B5 [MForce Account 11 FA IS 150,000.001$ 150.000.00#$ 150000.00}$ 150000.00§$ 150,000.00)$ 150,000.00§$ 150,000.00| $ 150.000.00§$ 150000001 % 150.000.008$ 150.000.00| $ 150,000.00
B6 ITemporary Sedimentation and Erosion Control 1 LS §S 23,000.00] $ 23,000.00§ $ 10,000.00| $ 10,000.00 4 $ 20,000.00} 20.000.00§$ 100,000.001$ 100.000.00§ $ 5,000.00| $ 5,000.00} $ 5,000.00| $ 5,000.00
B7 _|Dewatering and Control of Discharge Water 1] LS §$ 29200000)$ 292000.008% 350,000.001% 350000008 $ 400,000.00]$ 400,00000§¢% 30000000 % 300000.000$ 300,000.00]% 3000000003 50000000]% 50000000
B8 [Temporary Shoring for Lift Station Excavation 11 LS IS 357,000.001 8 357,000.00§$ 325000.001$% 325000.00§% 400.000.00|$ 400,00000§$ 200.000.00)$ 200,000.008$ 60000000]% 600.000.000$ 20000000]3$ 200000.00
B9 ISite Work and Earthwork 11 LS §$ 132000.00|$ 132000.00§$ 140,00000|$ 140,000.004 $ 61,000.00| $ 61,000.00§$ 100,000.00|$ 100,000.00§$ 100.000.00§$ 100.000.00§$ 100,000.00| § 100,000.00
B10 _|Site Utilities and Force Main 11 LS §$ 120460000]$ 1.20460000§$ 975000.00|% 975000.00§$ 1.120,000.00 | $ 1,120,000.00 § $ 1.425000.00 | $ 1,425.000.00 f $ 1,309,000.00 | $ 1,309.000.00 § $ 1,350,000.00] $ 1.350,000.00
B11 JStructure/Pipe Removal 3] EA 15 8,000.00| % 24,000.00 4 $ 25,000.001 % 75,000.00 4 $ 3,000.00] $ 9.000.00§ $ 5,000.00| $ 15,000.00 | & 15,000.00] $ 45.000.00§ $ 10,000.00 | 8 30,000.00
B12 jUnscheduled Excavation 100} CY I3 25001 % 2,500.00 8 $ 45001 $ 4,500.00 § 3 56.001% 5,600.00 § $ 43001 % 4300000 $ 46.001 $ 4,600.004 $ 30.001% 3,000.00
B13 IUnscheduled Backfill 1000 CY I3 20001 % 2,000.000 $ 50.001% 5,000.004 3 32001 % 3,200.008 $ 92001 % 9.200.004 $ 59.00| $ 5,900.00§ $ 50.00| % 5,000.00
B14 IStructuraI 11 LS |$ 3580000018 358.000008$ 597161.001% 597161.00§$% 520,000.00|$ 520,000.00f$ 515.000.00)|$ 515000.000% 650,000.00] $ 650,000.00§ $ 1.200,000.00 | $ 1,200,000.00
B15 JMechanical 1] LS §$ 38750000)8% 387500.00§8% 490,000.00]$ 450.000.00§3$ 465000.00)|$ 465000008 % 390,000.00 | $ 390,000.00 § $ 450.,000.00 | $ 450.000.00$ 250,000.00 1 $ 250.000.00
B16 lElectricaI 11 LS |3 159,700.00 ) $§ 159.700.008$ 225000.00)$ 225000.008$ 230.000.00|$ 230.000.00§$ 260,000.00|$ 260,000008$ 177.000.00] $ 177,000.00§$  175000.00] $§ 175.000.00
B17 I_Automatic Controls and Master SCADA 11 LS I$ 171,90000§$ 171900.00§$ 110.000.00J$ 110000.00§$ 149,000.00 | $ 149,000.00f$ 112.000.00]$ 112.000000% 17558500135 175585000 % 175,000.00 1 $  175,000.00
SUBTOTAL $ 3,650,200.00 $ 3,861,661.00 $ 3,757,900.00 $ 3,835,500.00 $ 4,312,042.00 $ 4,413,000.00

TAX 8.2% $ 299,316.40 $ 316,656.20 $ 308,147.80 $  314,511.00 $ 353,587.44 $ 361,866.00

TOTAL] $ 3,949,516.40 $ 4,178,317.20 $ 4,066,047.80 $ 4,150,011.00 $ 4,665,629.44 $ 4,774,866.00

ADDITIVE ALTERNATE BID B-1- PAVEMENT OVERLAY AS SHOWN

B18 JGrind Ex. For HMA Overlay 7000 SY IS 1671$% 11,690.00 § $ 4.00] % 28,000.00 4 $ 260]% 18,200.00 § $ 22518 15,750.00 4 $ 2101 % 14,700.008 $ 1.501 8 3.15
B19 #Hot Mix Asphalt Overlay 800 | TONJS 96.00] % 76,800.004 $ 96.00] 3 76,800.00 § $ 175.00|$ 140,000.00 § $ 100.00| 8 80.000.004 $ 108.00 % 86,400.00 § $ 90.001 % 9,720.00
SUBTOTAL $ 88,490.00 $ 104,800.00 $  158,200.00 $ 95,750.00 $ 101,100.00 $ 9,723.15

TAX 8.2% 3 7,256.18 3 8,593.60 3 12,972.40 3 7.851.50 $ 8.290.20 $ 797.30

TOTAL $ 95,746.18 $ 113,393.60 $ 171,172.40 $ 103,601.50 $ 109,390.20 $ 10,520.45

ADDITIVE ALTERNATE BID B-2 - FULL ROAD PAVEMENT OVERLAY

B20 WGrind Ex. For HMA Overlay 10000] SY |3 1.551% 15,500.00 § $ 40013 40,000.008 $ 250153 25.000.00 § $ 22518 22,500.004 % 2101 8% 21,000.00 4 $ 1.5018% 3.15
B21 [Hot Mix Asphalt Overlay 12001 TON QI $ 101.001$ 121,200.00§ $ 103.00)$ 123600.0085% 160.00 | $ 192,000.008 $ 107.00| $ 128,400.00§ $ 108.00|$ 129600004 % 90.00| $ 9,720.00
SUBTOTAL] $ 136,700.00 $ 163,600.00 $ 217,000.00 $ 150,900.00 $ 150,600.00 $ 9,723.15

TAX 8.2% $ 11,209.40 $ 13,415.20 $ 17,794.00 $ 12,373.80 3 12,349.20 3 797.30

TOTAL $ 147,909.40 $ 177,015.20 $  234,794.00 $ 163,273.80 $ 162,949.20 $ 10,520.45
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