

<b>BID SUMMARY</b> City of Yakima Naches Avenue Parkway Fencing Project - REBID City Project No. 2764				<b>ENGINEERS ESTIMATE</b>		<b>Cortez Fencing, LLC</b> Moses Lake, WA		<b>Fencing &amp; Awning</b> Moxee, WA		<b>L &amp; S Fencing</b> Yakima, WA			
ITEM NO.	BID SECURITY ITEM	QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
<b>BID ALTERNATE A - NOT AWARDED</b>													
1	PARKWAY FENCING COMPLETE	1	LS	\$230,000.00	\$230,000.00	\$249,999.99	\$249,999.99	\$233,500.00	\$233,500.00	\$310,732.60	\$310,732.60		
2	PARKWAY LANDSCAPING ROCK	2,900	SF	\$10.00	\$29,000.00	\$10.00	\$29,000.00	\$8.50	\$24,650.00	NO BID	NO BID		
3	MINOR CHANGE	1	FA	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00		
	SUBTOTAL				\$260,000.00		\$279,999.99		\$259,150.00		\$311,732.60		
	8.3% WA. SALES TAX				\$21,580.00		\$23,240.00		\$21,509.45		\$25,873.81		
	TOTAL				\$281,580.00		\$303,239.99		\$280,659.45		\$337,606.41		
<b>BID ALTERNATE B - AWARDED</b>													
1	PARKWAY FENCING COMPLETE	1	LS	\$155,000.00	\$155,000.00	\$149,999.99	\$149,999.99	\$173,000.00	\$173,000.00	\$218,837.58	\$218,837.58		
2	PARKWAY LANDSCAPING ROCK	2,900	SF	\$10.00	\$29,000.00	\$10.00	\$29,000.00	\$8.50	\$24,650.00	NO BID	NO BID		
3	MINOR CHANGE	1	FA	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00		
	SUBTOTAL				\$185,000.00		\$179,999.99		\$198,650.00		\$219,837.58		
	8.3% WA. SALES TAX				\$15,355.00		\$14,940.00		\$16,487.95		\$18,246.52		
	TOTAL				\$200,355.00		\$194,939.99		\$215,137.95		\$238,084.10		

NON-RESPONSIVE

**CITY ENGINEERS REPORT**

COMPETITIVE BIDS WERE OPENED ON 3/22/2023  
 ALL BIDS HAVE BEEN REVIEWED BY THIS OFFICE.  
 I RECOMMEND BID ALTERNATE B OF THE CONTRACT BE AWARDED TO:

**Cortez Fencing, LLC**



**AWARD MADE BY CITY MANAGER**

**CITY OF YAKIMA**

**NACHES AVENUE PARKWAY**

**FENCING PROJECT**

City of Yakima Project No. 2764

DATE: 3/23/2023

FILE: Naches Ave Parkway Fencing Rebid BID SUMMARY.xlsx

5/18/23  
DATE

*[Signature]*  
CITY ENGINEER

5/19/2023  
DATE

*[Signature]*  
CITY MANAGER