

BID SUMMARY SPRING CREEK ROAD IMPROVEMENT PROJECT, PHASE 3 WETLAND MITIGATION AREA CONSTRUCTION CITY PROJECT NO. 2549				ENGINEERS ESTIMATE		THAYER EXCAVATING LLC Ellensburg, WA							
ITEM NO.	Bid Security	QTY	UNIT	UNIT PRICE	AMOUNT	5% BID BOND		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	ITEM					UNIT PRICE	AMOUNT						
1	MOBILIZATION	1	LS	\$30,000.00	\$30,000.00	\$45,145.16	\$45,145.16						
2	CLEARING AND GRUBBING	1	LS	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00						
3	WETLAND EXCAVATION INCL. HAUL	11,985	CY	\$15.00	\$179,775.00	\$13.73	\$164,554.05						
4	CRUSHED SURFACING TOP COURSE	700	TON	\$25.00	\$17,500.00	\$20.00	\$14,000.00						
5	ESC LEAD	5	DAY	\$500.00	\$2,500.00	\$1,000.00	\$5,000.00						
6	SILT FENCE	3,460	LF	\$6.00	\$20,760.00	\$5.00	\$17,300.00						
7	WATTLE	1,183	LF	\$5.00	\$5,915.00	\$5.00	\$5,915.00						
8	EROSION CONTROL AND WATER POLLUTION PREVENTION	1	EST	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00						
9	SEEDING AND MULCHING	1.55	ACRE	\$3,500.00	\$5,425.00	\$7,462.63	\$11,567.08						
10	TOPSOIL TYPE A	7,510	SY	\$6.70	\$50,317.00	\$18.95	\$142,314.50						
11	REPAIR OR REPLACEMENT	1	EST	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00						
12	WIRE FENCE TYPE 1	1,310	LF	\$15.00	\$19,650.00	\$30.00	\$39,300.00						
13	MINOR CHANGES	1	EST	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00						
14	SPCC PLAN	1	LS	\$500.00	\$500.00	\$1,500.00	\$1,500.00						
15	ELECTRONIC TICKETING SYSTEM	1	LS	\$6,000.00	\$6,000.00	\$1.00	\$1.00						
	BID TOTALS:				\$398,342.00		\$496,596.79						

CITY ENGINEERS REPORT


COMPETITIVE BIDS WERE OPENED ON JUNE 21, 2021.
 ALL BIDS HAVE BEEN REVIEWED BY THIS OFFICE.
 I RECOMMEND THE CONTRACT BE AWARDED TO:

THAYER EXCAVATING, LLC

6/22/21 
 DATE CITY ENGINEER



AWARD MADE BY CITY MANAGER

6/22/2021 
 DATE CITY MANAGER

CITY OF YAKIMA

Spring Creek Road Improvement Project, Phase 3

Wetland Mitigation Area Construction

CITY PROJECT NO. 2549

DATE: June 22, 2021

FILE: Spring Creek Ph 3 Wetland Mitigation Bid Summary.pub