

PRELIMINARY Bid Tabulation

Project: Bus Shelters Re-Bid and Solar Lighting

Bid Opening: November 2, 2018 @ 11:00 AM

Project No.: 11831

Contract Term: November 2018 - June 2019

Project Manager: Naeem Kara

City Manager _____

Date _____

Contract Term: _____



AWARD AND REASON THEREFORE:					VENDORS							
Buyer _____ Date _____					ASAP Metal Fab		Duo-Gard Industries		S&R Sheet Metal, Inc.		Tolar Manufacturing Company, Inc.	
Item #	Item Name	Item Description	Qty	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
SCHEDULE A												
1	Bus Waiting shelter	5' x 20' Powder Coated Aluminum Frame Bus Shelter with Bench, Trash Can, & Kiosk. <i>Per Technical Specificaitons and Drawing.</i>	20	EA	\$4,186.02	\$83,720.40	NO	BID	\$12,162.00	\$243,240.00	\$6,139.00	\$122,780.00
SCHEDULE B												
2	Solar Lighting	Solar Lighting for Bus Shelter with Solar Panel, Adjustable Mast, Dawn to Duck Charge Controller and Locking Storage Box. <i>Per Technical Specificaitons and Drawing.</i>	20	EA	\$1,776.31	\$35,526.20	NO	BID	\$3,525.00	\$70,500.00	\$1,999.00	\$39,980.00
Subtotal:					\$119,246.60		\$0.00		\$313,740.00		\$162,760.00	
8.2 % WSST:					\$9,778.22		\$0.00		\$25,726.68		\$13,346.32	
GRAND TOTAL:					\$129,024.82		\$0.00		\$339,466.68		\$176,106.32	
Payment Discount / Terms:					1-1/2% / Net 30				1% / net 10			
Delivery Time:					40 Days ARO				45 Days ARO		90 Days ARO	
Discount off other items not specifically listed:					1-1/2% Discount				1% Discount		40%	
Comments:												See Technical Analysis Forms for exceptions.