



**Bid Tabulation & Comparison**

Project: Nelson Dam Project  
 Bid Opening: April 16, 2021, 11am  
 Project No.: 12107

*Signs - 7/1/21 - 4/1/23*  
 Contract Term

*[Signature]*  
 City Manager, Date

Project Manager: Dave Brown, Water/Irrigation Manager

AWARD AND REASON THEREFORE:	Vendor Name	Vendor Name	Vendor Name	Vendor Name	Vendor Name
I recommend multiple line item awards to Granite Construction Company, Items 5, 6 & 10; HBQ Inc, Items 3, 4, 8 & 9 and to Herke Rock, Items 1, 2 & 7, based on these being the lowest responsive bids received from responsible bidders for each individual line item. Schedule 1 is being awarded as a back-up option to Schedule 2.  <i>[Signature]</i> 4/26/2021 BUYER / DATE	Columbia Granite	DTG Recycling	Granite Construction Company	HBQ INC	Herke Rock

Schedule 1 - Picked up & Loaded - Awarded as a back-up option to Schedule 2.													
No.	Description	Qty.	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Total Price	
1	Rock (D100 - 72 in)	5,200	Tons	60.00	312,000	57.00	5,700	47.26	245,752	0.00	0.00	38.00	197,600
2	Rock (D100 - 60 in)	17,300	Tons	50.00	865,000	46.00	4,600	47.26	817,598	0.00	0.00	28.00	484,400
3	Rock (D100 - 42 in)	13,600	Tons	0.00	0.00	42.00	420,000	38.50	523,600	14.50	197,200	17.00	231,200
4	Rock (D100 - 30 in)	9,500	Tons	0.00	0.00	40.00	380,000	36.30	344,850	14.50	137,750	15.00	142,500
5	Boulders	3,500	Tons	70.00	245,000	0.00	0.00	48.26	168,910	0.00	0.00	65.00	227,500
Subtotal Schedule 1:				1,422,000.00	810,300.00	2,100,710.00	334,950.00						1,283,200.00
WSST - Destination Based 8.3%:				118,026.00	67,254.90	174,358.93	27,800.85						106,505.60
Total Schedule 1:				1,540,026.00	877,554.90	2,275,068.93	362,750.85						1,389,705.60

Schedule 2 - Delivery to Construction Site - Awarded as primary Option.													
No.	Description	Qty.	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Total Price	
6	Rock Delivered (D100 - 72 in)	5,200	Tons	124.00	644,800	76.00	7,625	56.76	295,152	0.00	0.00	58.00	301,600

<b>AWARD AND REASON THEREFORE:</b>		Vendor Name	Vendor Name	Vendor Name	Vendor Name	Vendor Name									
<p>I recommend multiple line item awards to Granite Construction Company, Items 5, 6 &amp; 10; HBQ Inc, Items 3, 4, 8 &amp; 9 and to Herke Rock, Items 1, 2 &amp; 7, based on these being the lowest responsive bids received from responsible bidders for each individual line item. Schedule 1 is being awarded as a back-up option to Schedule 2.</p>		<b>BUYER / DATE</b>													
		7	Rock Delivered (D100 – 60 in)	17,300	Tons	114.00	1,972,200	65.00	65,250	56.76	981,948	0.00	0.00	48.00	830,400
		8	Rock Delivered (D100 – 42 in)	13,600	Tons	0.00	0.00	61.00	612,500	48.00	652,800	19.75	268,600	32.00	435,200
		9	Rock Delivered (D100 – 30 in)	9,500	Tons	0.00	0.00	59.00	560,500	45.80	435,100	19.75	187,625	30.00	285,000
		10	Boulders Delivered	3,500	Tons	134.00	469,000	0.00	0.00	57.76	202,160	0.00	0.00	90.00	315,000
		Subtotal Schedule 2:				3,086,000.00		1,245,875.00		2,567,160.00		456,225.00		2,167,200.00	
		WSST - Destination Based 8.3%:				256,138.00		103,407.63		213,074.28		37,866.68		179,877.60	
		<b>Total Schedule 2:</b>				<b>3,342,138.00</b>		<b>1,349,282.63</b>		<b>2,780,234.28</b>		<b>494,091.68</b>		<b>2,347,077.60</b>	
		<b>FOB Destination, Freight Prepaid</b>													
		<b>Delivery:</b>													
<b>Delivery within __ days after receiving order:</b>		94 days		2 days		7 days		25 days		25 days		25 days			
<b>List discount off list price (MSRP) for any other items not specifically listed:</b>		0		0		0		20%		2/10, net 30		2/10, net 30 days			
<b>Prompt Payment Discount:</b>		1%, net 30 days		1%, net 30 days		1 & 2		1 & 2		1 & 2		1 & 2			
<b>Acknowledged Addenda:</b>		1 & 2		Bid alternate quantities for items 1-3 (100, 1,000, 10,000), addition error item 9		Awarded line items 5, 6 & 10		Awarded line items 3, 4, 8 & 9		Awarded line items 1, 2 & 7					
<b>Comments:</b>															