Contract Modification - 11/20/23 Central Pre-Mix Contract canceled
effective 12/21/23. Rebid line items under Bid No 12334.

Bid Tabulation

Project: Asphalt & Materials
Bid Opening: 7/14/23 @ 11 am
Project No.: 12331

Contract Term: 1 year to 3 years

Project Manager: Jay Kendall/ Mike Shane City Manager, Date
Contract Term: 7/30/23 through 7/29/24 (including the option for two
additional 1 year (automatic) renewals through 7/29/26)

AWARD AND REASON THEREFORE: Vendor Name Vendor Name Vendor Name
| recommend award to Central, Granite Construction, and Lakeside Central Pre-Mix Granite Construction Lakeside Industries
Industries as color-coded herein. Recommendation of Award is based Contract Canceled Eff. [Company
on theirs being the most responsive bids from responsible bidders. 12/21/23

By: Kristine White, Purchasing Manager

BUYER / DATE

No. Description Stock No. Qty. Unit Unit Price Total Price Unit Price Total Price|Unit Price Total Price

SCHEDULE 1
Commercial Ready Mix

5.75/Class 3000 Commercial Ready

1.a |Mix FoB 12637 1,843|Cu.Yd. 4806-00 334,740.00
City Shop Complex

5.75/Class 3000 Commercial Ready

1.b |Mix 12637 1,843|Cu.Yd. 480.00 334,740.00
FOB Vendor's Plant

Speed Crete Red Line
2.a |FOB City Shop Complex 9988 200 Sack

Speed Crete Red Line
2.b |FOB Vendor's Plant 9988 200 Sack

SCHEDULE 2
Manufactured Crushed Rock

3/4” Minus -- 0 Manufactured
3.a |Crushed Rock 100 TN
FOB City Shop Complex

3/4” Minus -- 0 Manufactured

3.b |Crushed Rock 100 TN 12.00 1,200.00
FOB Vendor’s Plant

5/8” Minus Manufactured Crushed

4.a |Rock 7393 5,100 TN 10.60 54,060.00
FOB City Shop Complex




SCHEDULE 2
Manufactured Crushed Rock

5/8” Minus Manufactured Crushed

4.p |Rock 7393 5,100 TN
FOB Vendor's Plant
1-1/4” -- 0 Manufactured Crushed

5.a |Rock 100 TN
FOB City Shop Complex
1-1/4” -- 0 Manufactured Crushed

5.b |Rock 100 TN
FOB Vendor's Plant

3/8” -- #4 Sealcoat Chips
FOB City Shop Complex

1,000

TN

6.b

3/8” -- #4 Sealcoat Chips
FOB Vendor's Plant

1,000

TN

7.a

1/2” -- #4 Sealcoat Chips
FOB City Shop Complex

3,000

TN

7.b

1/2” -- #4 Sealcoat Chips
FOB Vendor's Plant

3,000

TN

Drain Rock, 1 %2” Round Washed
Rock
FOB City Shop Complex

7705

100

TN

8.b

Drain Rock, 1 ¥2” Round Washed
Rock
FOB Vendor's Plant

7705

100

TN

2" minus - Chips for sanding — maintenance
rock
FOB City Shop Complex

1,500

TN

9.b

4" minus - Chips for sanding —
maintenance rock

1,500

TN

SCHEDULE 3
Asphaltic Hot and Cold Mix

10

(Class A) Asphaltic Hot Mix
FOB Vendor’s Plant

12255

1,500

TN

75.00

112,500.00

11

(Class B) Asphaltic Hot Mix
FOB Vendor’s Plant

12255

1,500

TN

75.00

112,500.00

12

(Class G) Asphaltic Hot Mix
FOB Vendor’s Plant

12255

2,000

TN

75.00

150,000.00

13

(Mod B) Asphaltic Hot Mix
FOB Vendor’s Plant

12255

1,500

TN

75.00

112,500.00




EZ Street Cold Mix - Loose Bulk or
14.a |Bulk Sacks 12212 100 TN 145.00 14,500.00
FOB City Shop Complex
EZ Street Cold Mix - Loose Bulk or
14.b |Bulk Sacks 12212 100 TN 124.00 12,400.00
FOB Vendor's Plant
EZ Street Cold Mix - Specify Size
15.a |FOB City Shop Complex 12212 150 Sack 17.50 2,625.00
15.b |EZ Street Cold Mix - Specify Size 12212 150 Sack 16.00 2,400.00
FOB Vendor's Plant
SCHEDULE 4 Tack
Oil
16 |CSS-1 "Tack Qil" Asphalt Emulsion 3,000 GL 6.50 19,500.00
FOB Vendor's Plant
SCHEDULE 5
Miscellaneous
Winter Calcium Chloride 2% Additive
17 12 Cu.Yd.
Winter 1%/2% Non-Chloride
18] Accelerator Additive 15 Cu.Yd. 14.00
Demurrage / Stand-by Excess for Mixer over
19]2 HR unload time or in 1 Min. 175
excess of six minutes per Cu. Yd.,
20(Split/Short Loads for Concrete. State 1 Load 150.00
Subtotal: 932,950-00 508,200.00 31,925.00
Freight: tneluded Included Included
Sales Tax #6:50490 41,672.40 2,617.85
Grand Total: 4,009,451.90 549,872.40 34,542.85






