



Bid Tabulation

Project: Lids, Bottoms, Extensions, Valves, fittings, Couplings & Misc. - Water/Irrigation

Bid Opening: March 19, 2015 @ 2:00 PM

Project No.: 11511

Contract Term: 1yr. (with 4 possible additional 1yr.

Project Manager: Dave Brown, Water/Irrigation Mgr.

Price Increase 03/30/2018

Price Increase 07/04/2019

Price Increase 08/06/2019

Contract Term: Wednesday, March 18, 2020

AWARD AND REASON THEREFORE:				Vendor Name		Vendor Name	
I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
No.	Description	Qty.	Unit	Unit Price	Total Price	Unit Price	Total Price
SCHEDULE 1 - - FIP X FIP GATE VALVES							
Brand, Make, Model				M&H Valve, C509		Clow, 2639-F6103	
1	M&H 4067, 2-inch SE gate valve, AWA, C509 non-rising stem, 2-inch square operating nut, open left, FIP X FIP ends.	5	Each	260.31	1,301.55	261.68	1,308.40
				275.93	1,379.65		
Schedule 1 - Subtotal:					1,301.55		1,308.40
					1,379.65		
SCHEDULE 2 - - MJ X MJ GATE VALVES							
Brand, Make, Model				M&H Valve, C509/C515		Clow, 2639-F6100	
2	M&H C515, 3-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	381.72	1,526.88	400.94	1,603.76
				404.62	1,618.48		
3	M&H C515, 4-inch gate valves: ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	390.00	1,560.00	428.80	1,715.20
				413.40	1,653.60		
4	M&H C515, 6-inch gate valves ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	544.32	2,177.28	547.17	2,188.68
				576.98	2,307.92		
5	M&H C515, 8-inch gate valve ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	866.98	3,467.92	867.85	3,471.40
				919.00	3,676.00		
6	M&H C515, 12-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	4	Each	1710.62	6,842.48	1,719.58	6,878.32
				1813.26	7,253.04		
Schedule 2 - Subtotal:					15,574.56		15,857.36
					16,509.04		

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 3 - - FLANGED X MJ GATE VALVES							
Brand, Make, Model				M&H Valve, C515		Clow, 2639-F6106	
7	M&H C515, 4-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, flanged by mechanical joint ends, less accessories.	2	Each	407.24 431.67	814.48 863.34	409.37	818.74
8	M&H C515, 6-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, flanged by mechanical joint ends, less accessories.	2	Each	497.67 527.53	995.34 1,055.06	547.17	1,094.34
9	M&H C515, 8-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, flanged by mechanical joint ends, less accessories	2	Each	777.67 824.33	1,555.34 1,648.66	855.03	1,710.06
10	M&H C515, 12-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, 2-inch square operating nut, open left operation, flanged by mechanical joint ends, less accessories.	1	Each	1632.24 1730.17	1,632.24 1,730.17	1,640.79	1,640.79
Schedule 3 - Subtotal:				4,997.40 5,297.23		5,263.93	
SCHEDULE 4 - - FLANGED X FLANGED DUCTILE IRON VALVES							
Brand, Make, Model				M&H Valve, C509/C515		Clow, 2639-F6102	
11	M&H C515, 3-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, hand wheel, open left operation, flanged by flanged ends.	6	Each	378.44 401.15	2,270.64 2,406.90	380.42	2,282.52
12	M&H C515, 4-inch gate valve, ductile iron body, epoxy coated, bronze "O" ring sealed non-rising stem, hand wheel, open left operation, flanged by flanged ends.	4	Each	422.92 448.30	1,691.68 1,793.20	425.13	1,700.52
Schedule 4 - Subtotal:				3,962.32 4,200.10		3,983.04	
SCHEDULE 5 - - MJ X MJ BUTTERFLY VALVES							
Brand, Make, Model				M&H Valve, 150B		Clow, 4500	
13	M&H C504, 12-inch butterfly valves, ductile iron body, epoxy coated, 2-inch square operating nut, open left operation, mechanical joint by mechanical joint ends, less accessories.	2	Each	1031.25 1093.13	2,062.50 2,186.26	1,310.99	2,621.98
Schedule 5 - Subtotal:				2,062.50 2,186.26		2,621.98	

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 6 - TAPPING SLEEVES							
*Nominal Pipe size provided for pricing purposes. Specific O.D. size range to be determined at time of order							
Brand, Make, Model				Romac, FTS420		Romac, FTS420	
14	6" x 4" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	376.12 400.57 426.61	1,128.36 1,201.71 1,279.83	324.88 367.11	974.64 1,101.33
15	6" x 6" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	441.48 470.18 500.74	1,324.44 1,410.54 1,502.22	381.34 430.89	1,144.02 1,292.67
16	8" x 4" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	409.45 436.06 464.40	1,228.35 1,308.18 1,393.20	353.67 399.65	1,061.01 1,198.95
17	8" x 6" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	4	Each	446.81 475.85 506.78	1,787.24 1,903.40 2,027.12	383.92 433.83	1,535.68 1,735.32
18	8" x 8" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	3	Each	561.49 597.99 636.86	1,684.47 1,793.97 1,910.58	482.46 545.18	1,447.38 1,635.54
19	12" x 4" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	2	Each	445.46 474.41 505.25	890.92 948.82 1,010.50	384.78 434.80	769.56 869.60
20	12" x 6" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	2	Each	486.82 518.46 552.16	973.64 1,036.92 1,104.32	420.49 475.15	840.98 950.30
21	12" x 8" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	4	Each	620.17 660.48 703.41	2,480.68 2,641.92 2,813.64	532.89 602.17	2,131.56 2,408.68
22	12" x 12" Romac FTS420 Tapping Sleeve, Ductile Iron/Cast Iron O.D. x Branch Ductile Iron Flange.	1	Each	940.27 1001.39 1066.48	940.27 1,001.39 1,066.48	812.18 914.46	812.18 914.46
Schedule 6 - Subtotal:					12,438.37 13,246.85 14,107.89		10,717.01 12,106.85
SCHEDULE 7 - TEES							
Brand, Make, Model				Tyler Union, C110/C153		Tyler Union	
23	3" Flange x 3" Flange x 3" Branch Flange Ductile Iron Tee (Cement Lined).	6	Each	47.71 54.87	286.26 329.22	67.59	405.54
24	4" Flange x 4" Flange x 4" Branch Flange Ductile Iron Tee (Cement Lined).	6	Each	135.53 155.86	813.18 935.16	134.11	804.66
25	6" Flange x 6" Flange x 6" Branch Flange Ductile Iron Tee (Cement Lined).	2	Each	169.14 194.51	338.28 389.02	169.14	338.28
26	6" Flange x 6" Flange x 4" Branch Flange Ductile Iron Tee (Cement Lined).	1	Each	187.03 215.08	187.03 215.08	187.03	187.03
27	6" Mechanical Joint x 6" Mechanical Joint x 6" Branch Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	94.87 109.10	94.87 109.10	94.87	94.87
28	8" Mechanical Joint x 8" Mechanical Joint x 8" Branch Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	142.58 163.97	142.58 163.97	142.58	142.58
29	8" Mechanical Joint x 4" Mechanical Joint x 8" Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	102.46 117.83	102.46 117.83	102.46	102.46
30	8" Mechanical Joint x 6" Mechanical Joint x 8" Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	118.18 135.91	118.18 135.91	118.18	118.18
31	12" Mechanical Joint x 12" Mechanical Joint x 12" Branch Mechanical Joint, Ductile Iron Tee (Cement Lined) less accessories.	1	Each	284.61 327.30	284.61 327.30	284.61	284.61
Schedule 7 - Subtotal:					2,367.45 2,722.59		2,478.21

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 8 - - BENDS							
Brand, Make, Model				Tyler Union, C110/C153		Tyler Union	
32	4"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	4	Each	33.07 38.30	132.28 153.20	33.07	132.28
33	6"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	2	Each	53.13 61.10	106.26 122.20	53.13	106.26
34	8"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	2	Each	77.53 89.16	155.06 178.32	77.53	155.06
35	12"-45° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	2	Each	169.14 194.51	338.28 389.02	169.14	338.28
36	4"-90° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	1	Each	40.12 46.14	40.12 46.14	40.12	40.12
37	6"-90° Bend, Mechanical Joint x Mechanical Joint, Ductile Iron (Cement Lined) less accessories.	1	Each	65.60 75.44	65.60 75.44	65.60	65.60
38	4"-90° Bend, Mechanical Joint x Flange Ductile Iron (Cement Lined) less accessories.	1	Each	45.54 52.37	45.54 52.37	45.54	45.54
39	6"-90° Bend, Mechanical Joint x Flange Ductile Iron (Cement Lined) less accessories.	1	Each	81.32 93.41	81.32 93.41	81.32	81.32
40	3"-90° Bend, Flange x Flange, Ductile Iron (Cement Lined).	6	Each	47.71 54.87	286.26 329.22	47.21	283.26
41	4"-90° Bend, Flange x Flange, Ductile Iron (Cement Lined).	6	Each	74.27 85.41	445.62 512.46	74.27	445.62
42	6"-90° Bend, Flange x Flange, Ductile Iron (Cement Lined).	2	Each	114.93 132.17	229.86 264.34	114.93	229.86
43	6"-22° Bend, Mechanical x Mechanical Ductile Iron (Cement Lined).	2	Each	48.79 56.11	97.58 112.22	48.79	97.58
Schedule 8 - Subtotal:				2,023.78 2,328.34		2,020.78	
SCHEDULE 9 - - ADAPTERS							
Brand, Make, Model				Tyler Union, C153		Tyler Union	
44	3" Mechanical Joint x 3" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	33.07 38.03	66.14 76.06	33.07	66.14
45	4" Mechanical Joint x 4" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	37.95 43.64	75.90 87.28	37.95	75.90
46	6" Mechanical Joint x 6" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	52.59 60.48	105.18 120.96	52.59	105.18
47	8" Mechanical Joint x 8" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	2	Each	79.69 91.64	159.38 183.28	79.69	159.38
48	12" Mechanical Joint x 12" Flange Adapter, Ductile Iron (Cement Lined) less accessories.	1	Each	177.81 204.48	177.81 204.48	177.81	177.81
Schedule 9 - Subtotal:				584.41 672.06		584.41	

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 10 -- COMPANION FLANGE							
<i>Brand, Make, Model</i>				<i>Tyler Union, C110</i>		<i>Tyler Union</i>	
49	3" Ductile Iron, 4-bolt hole Companion Flange, 7-1/2" O.D. Tapped 1-1/2" I.P. Thread (125#).	4	Each	43.37 49.88	173.48 199.52	14.80	59.20
50	4" Ductile Iron, 8-bolt hole Companion Flange, 9" O.D. Tapped 2" I.P. Thread (125#).	6	Each	49.87 57.35	299.22 344.10	24.94	149.64
51	4" Blind Flange x 2" FIPT Tap	4	Each	49.87 57.35	199.48 229.40	50.40	201.60
52	4" Blind Flange	4	Each	34.16 39.28	136.64 157.12	50.40	201.60
Schedule 10 - Subtotal:				808.82 930.14		612.04	
SCHEDULE 11 -- HYMAX							
<i>Brand, Make, Model</i>				<i>HYMAX #2000-0303-260</i>		<i>HYMAX, Hymax Coupling</i>	
53	2" Style Hymax (2.10-3.03)	4	Each	82.09	328.36	87.64	350.56
Schedule 11 - Subtotal:				328.36		350.56	
SCHEDULE 12 -- COUPLINGS							
<i>Brand, Make, Model</i>				<i>Romac, 501</i>		<i>Romac, 501</i>	
54	3" Style "501" Romac Coupling (3.50 x 4.00) (1-RO501MRS9, 2-RO501ERRS9, 2-RO501G400, 4-RO501B2X10).	4	Each	63.84 67.99 72.41	255.36 271.96 289.64	65.73 74.27	262.92 297.08
55	16" Style "501" - Romac (17.80 x 17.80) Straight Coupling (17.40 x 17.80) range Ductile Iron, Yellow Shopcoat, Stainless Steel nuts and bolts.	1	Each	452.10 481.49 512.79	452.10 481.49 512.79	375.45 424.26	375.45 424.26
Schedule 12 - Subtotal:				707.46 753.45 802.43		638.37 721.34	
SCHEDULE 13 -- MACROS							
<i>Brand, Make, Model</i>				<i>Romac, Macro</i>		<i>Romac, Macro HP</i>	
56	4" Macro 2-Bolt Coupling (4.40 - 5.60) NBR Gasket Inner Gasket Range (4.40 - 5.05) Outer Gasket Range (4.95-5.60)	6	Each	154.68 164.73 175.44	928.08 988.38 1,052.64	145.77 164.72	874.62 988.32
57	6" Macro 2-Bolt Couplings (6.60-7.60) NBR Gasket Inner Gasket Range (6.60-7-15) Outer Gasket Range (7.10-7.60)	6	Each	204.12 210.62 224.31	1,224.72 1,263.72 1,345.86	192.37 217.38	1,154.22 1,304.28
58	8" Macro 2-Bolt Coupling (8.60-9.75) NBR Gasket Inner Gasket Range (8.60-9.20) Outer Gasket Range (9.10-9.75)	4	Each	231.16 246.19 262.19	924.64 984.76 1,048.76	218.99 247.46	875.96 989.84
59	10" Macro 2-Bolt Coupling (10.70-11.30) NBR Gasket Inner Gasket Range (10.70-11.30) Outer Gasket Range (11.25-11.90)	1	Each	299.00 318.44 339.14	299.00 318.44 339.14	283.26 320.08	283.26 320.08
60	12" Macro 2-Bolt Coupling (12.70-13.30) NBR Gasket Inner Gasket Range (12.70-13.30) Outer Gasket Range (13.15-13.80)	1	Each	351.90 374.77 399.13	351.90 374.77 399.13	329.91 372.80	329.91 372.80
Schedule 13 - Subtotal:				3,728.34 3,930.07 4,185.53		3,517.97 3,975.32	

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 14 - - REPAIR CLAMPS							
*Nominal pipe size provided for pricing purposes. Unit Pricing Consists of every clamp within the normal pipe size (O.D. size range) X length. All clamp sizes to be per Romac SS1 chart standard O.D. size ranges. Specific O.D. size range to be determined at time of order.							
Brand, Make, Model				Romac, SS1		Romac, SS1, OD Xlength	
61	Romac SS1, O.D. x specified length in the following size: 3" (3.45 - 4.00) x 6".	2	Each	59.18 65.68 69.95	118.36 131.36 139.90	41.56 46.96	83.12 93.92
62	Romac SS1, O.D. x specified length in the following size: 3" (3.45 - 4.00) x 8".	2	Each	73.14 77.89 82.95	146.28 155.78 165.90	51.36 58.04	102.72 116.08
63	Romac SS1, O.D. x specified length in the following size: 4" (4.45 - 5.60) x 6".	4	Each	66.11 70.41 74.99	264.44 281.64 299.96	45.94 51.94	183.76 207.76
64	Romac SS1, O.D. x specified length in the following size: 4" (4.45 - 5.60) x 8".	4	Each	82.50 87.86 93.57	330.00 351.44 374.28	57.92 65.45	231.68 261.80
65	Romac SS1, O.D. x specified length in the following size: 4" (4.45 - 5.60) x 12".	1	Each	131.04 139.59 148.66	131.04 139.59 148.66	92.01 103.97	92.01 103.97
66	Romac SS1, O.D. x specified length in the following size: 4" (4.45 - 5.60) x 16".	1	Each	145.70 155.17 165.26	145.70 155.17 165.26	102.3 115.60	102.30 115.60
67	Romac SS1, O.D. x specified length in the following size: 6" (5.95 - 7.80) x 6".	2	Each	82.29 87.64 93.34	164.58 175.28 186.68	57.79 65.30	115.58 130.60
68	Romac SS1, O.D. x specified length in the following size: 6" (5.95 - 7.80) x 8".	4	Each	98.72 105.14 111.97	394.88 420.56 447.88	69.32 78.33	277.28 313.32
69	Romac SS1, O.D. x specified length in the following size: 6" (5.95 - 7.80) x 12".	6	Each	157.62 167.86 178.77	945.72 1,007.16 1,072.62	110.11 124.42	660.66 746.52
70	Romac SS1, O.D. x specified length in the following size: 6" (5.95 - 7.80) x 16".	3	Each	173.84 185.14 197.17	521.52 555.42 591.51	122.08 137.95	366.24 413.85
71	Romac SS1, O.D. x specified length in the following size: 8" (7.95 - 9.70) x 6".	2	Each	96.68 102.96 104.65	193.36 205.92 209.30	67.87 76.69	135.74 153.38
72	Romac SS1, O.D. x specified length in the following size: 8" (7.95 - 9.70) x 8".	2	Each	115.68 123.20 131.21	231.36 246.40 262.42	81.21 91.77	162.42 183.54
73	Romac SS1, O.D. x specified length in the following size: 8" (7.95 - 9.70) x 12".	2	Each	185.64 197.71 210.56	371.28 395.42 421.12	130.36 147.31	260.72 294.62
74	Romac SS1, O.D. x specified length in the following size: 8" (7.95 - 9.70) x 16".	2	Each	212.14 225.93 240.62	424.28 451.86 481.24	148.96 168.32	297.92 336.64
75	Romac SS1, O.D. x specified length in the following size: 12" (12.10 - 14.50) x 12".	2	Each	280.29 298.51 317.91	560.58 597.02 635.82	196.82 222.41	393.64 444.82
76	Romac SS1, O.D. x specified length in the following size: 12" (12.10 - 14.50) x 16".	2	Each	316.93 337.53 359.47	633.86 675.06 718.94	222.54 251.47	445.08 502.94
Schedule 14 - Subtotal:				5,577.24 5,945.08 6,321.49		3,910.87 4,419.36	

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 15 -- REDUCERS							
Brand, Make, Model				Tyler Union, C110		Tyler Union	
77	4" Mechanical Joint x 3" Flange Reducer, Ductile Iron (Cement Lined) less accessories	6	Each	116.81 134.33	700.86 805.98	61.84	371.04
78	8" Mechanical Joint x 6" Flange Reducer, Ductile Iron (Cement Lined) less accessories.	2	Each	161.55 191.53	323.10 383.06	161.55	323.10
79	12" Mechanical Joint x 10" Flange Reducer, Ductile Iron (Cement Lined) less accessories.	2	Each	608.57 699.86	1,217.14 1,399.72	131.19	262.38
Schedule 15 - Subtotal:					2,241.10 2,588.76		956.52
SCHEDULE 16 -- SLEEVES							
Brand, Make, Model				Tyler Union, C153		Tyler Union	
80	6" Mechanical Joint x Mechanical Joint Long Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	2	Each	59.09 67.95	118.18 135.90	44.45	88.90
81	6" Mechanical Joint x Mechanical Joint Short Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	4	Each	44.45 51.11	177.80 204.44	59.09	236.36
82	8" Mechanical Joint x Mechanical Joint Long Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	2	Each	97.04 111.60	194.08 223.20	58.01	116.02
83	8" Mechanical Joint x Mechanical Joint Short Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	4	Each	58.00 66.70	232.00 266.80	97.04	388.16
84	12" Mechanical Joint x Mechanical Joint Long Pattern Solid Repair Sleeve, Ductile Iron (Cement Lined) less accessories.	2	Each	156.13 179.55	312.26 359.10	156.13	312.26
Schedule 16 - Subtotal:					1,034.32 1,189.44		1,141.70
SCHEDULE 17 -- ACCESSORY PACKS, MJ EACH JOINT RESTRAINERS							
Brand, Make, Model				Romac, Grip Ring, Roma Grip, 600 Series		Romac, Romagrip & 611	
85	3" Romac Grip Accessory Pack (incl. Romagrip gasket, nuts & T-bolts) Romac Part #248-03	5	Each	26.46 28.18 30.01	132.30 140.90 150.05	24.93 28.17	124.65 140.85
86	4" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #4" GRAP-DI.	20	Each	32.60 34.72 36.98	652.00 694.40 739.60	30.56 34.53	611.20 690.60
87	6" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #6 GRAP-DI.	70	Each	37.90 40.36 42.98	2,653.00 2,825.20 3,008.60	35.53 40.15	2,487.10 2,810.50
88	8" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #8 GRAP-DI.	30	Each	54.02 57.53 61.27	1,620.60 1,725.90 1,838.10	50.65 57.23	1,519.50 1,716.90
89	12" Romac Grip Ring Accessory Pack for Ductile Iron Pipe and C-900, Catalog #12" GRAP-DI.	10	Each	105.74 112.61 119.93	1,057.40 1,126.10 1,199.30	99.14 112.03	991.40 1,120.30
90	4" Romac Style 611 Bell & Spigot Pipe Restraint System for PVC and Ductile Iron Pipe Joints	3	Each	39.87 42.46 45.22	119.61 127.38 135.66	37.77 42.68	113.31 128.04
91	6" Romac Style 611 Bell & Spigot Pipe Restraint System for PVC and Ductile Iron Pipe Joints.	15	Each	52.87 56.31 59.97	793.05 844.65 899.55	49.56 56.00	743.40 840.00
92	8" Romac Style 611 Bell & Spigot Pipe Restraint System for PVC and Ductile Iron Pipe Joints.	8	Each	85.67 91.24 97.17	685.36 729.92 777.36	80.31 101.19	642.48 809.52
Schedule 17 - Subtotal:					7,713.32 8,214.45 8,748.22		7,233.04 8,256.71

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.				HD Fowler		HD Supply Waterworks Core & Main	
Buyer/Date							
SCHEDULE 18 - - FIELD FLANGE - UNI-FLANGE							
Brand, Make, Model				Romac, Piranha Ford Meter Box, Series		Tyler Union, Uni Flange	
93	3" Field Flange	2	Each	25.92	51.84	41.30	82.60
94	4" Field Flange	2	Each	33.83	67.66	58.22	116.44
95	6" Field Flange	2	Each	39.33	78.66	62.35	124.70
96	8" Field Flange	2	Each	69.41	138.82	73.27	146.54
97	12" Field Flange	2	Each	159.81	319.62	183.09	366.18
98	3" Field Lock Gasket	2	Each	42.78	85.56	33.15	66.30
99	4" Field Lock Gasket	2	Each	37.90	75.80	37.08	74.16
				40.36	80.72		
				42.98	85.96		
100	6" Field Lock Gasket	2	Each	54.25	108.50	66.51	133.02
				57.78	115.56		
				61.53	123.06		
101	8" Field Lock Gasket	2	Each	72.49	144.98	88.52	177.04
				77.20	154.40		
				82.22	164.44		
102	12" Field Lock Gasket	2	Each	119.04	238.08	116.52	233.04
				126.78	253.56		
				135.02	270.04		
Schedule 18 - Subtotal:					1,309.52		1,286.98
					1,346.40		
					1,385.66		
SCHEDULE 19 - - VALVE BOX PARTS - CAST IRON (Domestic/Imports)							
Brand, Make, Model				Olympic Foundry, 940		Olympic Foundry, 940	
103	Valve Box Tops 8" 940 Top (Irrigation) Domestic	25	Each	28.50	712.50		0.00
103-A	Valve Box Tops 8" 940 Top (Irrigation) Import	25	Each	15.74	393.50	18.21	455.25
104	Valve Box Tops 18" 940 Top Cast Iron, Domestic	25	Each	42.84	1,071.00	45.60	1,140.00
104-A	Valve Box Tops 18" 940 Top Cast Iron, Import	25	Each	22.74	568.50	25.83	645.75
105	Valve Box Bottoms - 36" Cast Iron, Domestic	25	Each	67.06	1,676.50	74.46	1,861.50
105-A	Valve Box Bottoms - 36" Cast Iron, Import	25	Each	25.74	643.50	36.13	903.25
106	Lid Only: round lid with "Water" logo - 940 Style, Domestic	25	Each	14.58	364.50	15.35	383.75
106-A	Lid Only: round lid with "Water" logo - 940 Style, Import	25	Each	8.42	210.50	9.78	244.50
107	Lid Only: round lid with "Irrigation" logo - 940 Style, Domestic	25	Each	16.15	403.75		0.00
107-A	Lid Only: round lid with "Irrigation" logo - 940 Style, Import	25	Each	10.16	254.00	9.78	244.50
108	12" Extension Cast Iron, Domestic	15	Each	69.06	1,035.90		0.00
108-A	12" Extension Cast Iron, Import	15	Each	24.95	374.25	28.21	423.15
109	18" Extension Cast Iron, Domestic	1	Each	71.01	71.01		0.00
109-A	18" Extension Cast Iron, Import	1	Each	71.01	71.01		0.00
Schedule 19 - Subtotal:					7,850.42		6,301.65
SCHEDULE 20 - - PAVING RISERS - CAST IRON							
Brand, Make, Model				Olympic Foundry, 940		Olympic Foundry, 940	
110	1" Drop in Paving Riser Cast Iron	1	Each	13.16	13.16	18.18	18.18
111	2" Drop in Paving Riser Cast Iron	1	Each	19.32	19.32	21.59	21.59
112	2 1/2" Drop in Paving Riser Cast Iron	1	Each	22.84	22.84	25.00	25.00
Schedule 20- Subtotal:					55.32		64.77

I recommend award of Schedule 1-5, 7-12, 16, & 18-20 to H.D. Fowler and Schedules 6, 10, 12-17 to H.D Supply Waterworks based on theirs being the most responsive.	HD Fowler	HD Supply Waterworks Core & Main
Buyer/Date		
Subtotal:	\$76,666.56 \$78,628.61 \$83,788.93	\$70,849.59 \$74,311.91
Freight - FOB Destination:	INCLUDED	INCLUDED
8.2% WSST:	\$6,286.66 \$6,447.55 \$6,870.69	\$5,809.67 \$6,093.58
Total:	\$82,953.22 \$85,076.16 \$90,659.62	\$76,659.26 \$80,405.49
AWARDED AMOUNT: (Per Bidder with Tax)	\$46,598.12 \$48,745.25 \$51,759.68	\$31,083.18 \$34,829.41
BID VALUE: (with Tax)	\$65,928.86 \$76,654.16 \$82,984.24	
Payment Discount/Terms:	0	0
Delivery Days:	21 Days	10 Days
<u>Comments:</u>	Non-stock material could exceed 10 business days.	Delivery in 10 days as per manufacture stock availability.